| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 121 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 841, 064. 95 ROUTE : 10
CALL ORDER : 121 CONTRACT ID : R -26338-B COUNTI ES : NEWION
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1523985 WRTZ & YATES, |NC. CONDI TI ONAL BI D & REJECTED $ 839,741.40  98.8697%
2 350918397 RIETH RI LEY CONSTRUCTI ON AWARD $ 849, 341.89 100. 0000%
3 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 890, 423.71 104. 8369%
(1 ) 35 1523985 (2 ) 35 0918397 | 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ |TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105- 06845 LUMP |  17500. 00000 17500. 00| 8000. 00000 8000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MXS | 2000. 00000 6000. 00| 2200. 00000 6600. 00| 2800. 00000 8400. 00
FIELD OFFICE, B [ [ |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUMP |  28000. 00000 28000.00|  42000. 00000 42000.00]  43750. 00000 43750. 00
MOBI LI ZATI ON AND DEMCBI LI ZATI ON | | |
0006 201-52370 LUMP |  10000. 00000 10000. 00|  16000. 00000 16000. 00|  17500. 00000 17500. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  25000. 00000 25000.00|  95637. 25000 95637.25|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 3510.000 n8 | 9. 50000 33345. 00| 16. 00000 56160. 00| 17. 95000 63004. 50
EXCAVATI ON, COWMON | | |
0009 203-51223 60.000 n8 | 18. 00000 1080. 00| 35. 00000 2100. 00| 20. 00000 1200. 00
EXCAVATI ON, WATERWAY | | |
0010 205-06931 71.300 My | 25. 00000 1782. 50| 65. 00000 4634. 50 25. 25000 1800. 33
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0011 205-06932 12.000 m | 67. 20000 806. 40| 60. 00000 720. 00| 60. 00000 720. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 450.000 m | 5. 94000 2673. 00| 5. 30000 2385. 00| 5. 30000 2385. 00
TEMPORARY SI LT FENCE | | |
0013 206-51220 138.000 n8 | 130. 00000 17940. 00| 55. 00000 7590. 00| 20. 00000 2760. 00
|

EXCAVATI ON, VET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 121 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 841, 064. 95 ROUTE : 10
CALL ORDER : 121 CONTRACT ID : R -26338-B COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-0918397 [( 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI'LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON' COMVPANY, |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meemeemeeeo-
0014 207-08263 440.000 n2 | 7.00000 3080. 00| 18. 00000 7920. 00| 22. 25000 9790. 00
SUBGRADE TREATMENT, TYPE | A | | |
0015 207-08267 4042.000 2 | 7.00000 28294. 00| 10. 00000 40420. 00| 9. 35000 37792.70
SUBGRADE TREATMENT, TYPE I11A | | |
0016 211-07454 271.300 n8 | 29. 00000 7867. 70| 45. 00000 12208. 50| 30. 00000 8139. 00
STRUCTURE BACKFI LL | | |
0017 301-07448 3312.000 My | 19. 85000 65743. 20| 18. 00000 59616. 00| 17. 50000 57960. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0018 306- 08036 1600.000 n2 | 9. 10000 14560. 00| 4. 55000 7280. 00| 4.50000 7200. 00
M LLING ASPHALT, 50 nm | | |
0019 402-07432 398.800 My | 84. 00000 33499. 20| 73. 00000 29112. 40| 73. 00000 29112. 40
HVA SURFACE, TYPE A | | |
0020 402-07434 182.000 My | 95. 20000 17326. 40| 77.00000 14014. 00| 77.00000 14014. 00
HVA SURFACE, TYPE C | | |
0021 402-07435 831.000 My | 73. 92000 61427. 52| 60. 00000 49860. 00| 60. 00000 49860. 00
HVA | NTERVEDI ATE, TYPE A | | |
0022 402-07439 250.000 My | 80. 64000 20160. 00| 56. 00000 14000. 00| 56. 00000 14000. 00
HVA | NTERVEDI ATE, TYPE C | | |
0023 402-07440 469.000 My | 69. 44000 32567. 36| 60. 00000 28140. 00| 60. 00000 28140. 00
HVA BASE, TYPE A | | [
0024 402-07442 122.000 My | 76. 16000 9291. 52| 77.00000 9394. 00| 77.00000 9394. 00
HVA BASE, TYPE C | | |
0025 404-05511 1740.000 n2 | 4. 48000 7795. 20| 5. 00000 8700. 00| 5. 00000 8700. 00
SEAL COAT, 2 | |
0026 406- 05520 2.300 My | 672. 00000 1545. 60| 200. 00000 460. 00| 200. 00000 460. 00
ASPHALT FOR TACK COAT | [ |
0027 601-01846 1.000 EACH | 1905. 00000 1905. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601-06854 2.000 EACH | 2576. 00000 5152. 00| 2520. 00000 5040. 00| 2520. 00000 5040. 00
GUARDRAI L, WBEAM NESTED [ | |
0029 601-94689 3.000 EACH | 2800. 00000 8400. 00| 2220. 00000 6660. 00| 2220. 00000 6660. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-97774 1.000 EACH | 1120. 00000 1120. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0031 601-99105 177.165 m | 58. 24000 10318. 09| 46. 00000 8149. 59 46. 00000 8149. 59
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 611-06498 1.000 EACH | 224. 00000 224. 00| 130. 00000 130. 00| 130. 00000 130. 00
|

VAl LBOX ASSEMBLY, DOUBLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 121 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 841, 064. 95 ROUTE : 10
CALL ORDER : 121 CONTRACT ID : R -26338-B COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPCRIE DI STRI CT
SET- ASI DE :
| 1 ) 35-1523985 (2 ) 35-0918397 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH R LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON' COMVPANY, |
LINE NO/ | TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 615- 06490 12.000 EACH | 179. 20000 2150. 40| 120. 00000 1440. 00| 120. 00000 1440. 00
R GHT OF WAY MARKER | | [
0034 615- 06505 2.000 EACH | 616. 00000 1232. 00| 326. 12000 652. 24 660. 00000 1320. 00
MONUVENT, B | | [
0035 616-02320 623.000 n2 | 7. 17000 4466. 91| 3. 12000 1943. 76| 3. 00000 1869. 00
GEOTEXTI LES | | |
0036 616-05688 361.000 My | 55. 00000 19855. 00| 41. 66000 15039. 26 39. 00000 14079. 00
R PRAP, CLASS 1 | | |
0037 621-01004 2.000 EACH | 644. 00000 1288. 00| 575. 00000 1150. 00| 575. 00000 1150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0038 621-06545 0.500 My | 289. 00000 144. 50| 756. 00000 378. 00| 756. 00000 378. 00
FERTI LI ZER [ | |
0039 621-06548 5.500 kg | 61. 60000 338. 80| 55. 00000 302. 50 55. 00000 302. 50
SEED M XTURE, CV [ | [
0040 621-06553 96.000 kg | 8. 92000 856. 32| 7. 96000 764. 16| 8. 00000 768. 00
SEED M XTURE, R | | |
0041 621-06557 28.000 kg | 32. 37000 906. 36| 28. 90000 809. 20| 29. 00000 812. 00
SEED M XTURE, T | | |
0042 621-06565 3.700 My | 646. 24000 2391. 09 577. 00000 2134. 90| 577. 00000 2134. 90
MULCH NG MATERI AL | | |
0043 621- 06567 1.000 kL | 12. 00000 12. 00| 10. 00000 10. 00| 10. 00000 10. 00
VATER | [ |
0044 621-06574 815.000 n2 | 7.20000 5868. 00| 6. 40000 5216. 00| 6. 40000 5216. 00
SODDI NG | | |
0045 621-52448 6.000 EACH | 28. 00000 168. 00| 25. 00000 150. 00| 25. 00000 150. 00
SIGN, DO NOT SPRAY | |
0046 713-51335 LUWP |  104642. 84000 104642. 84|  85000. 00000 85000. 00] 157000. 00000 157000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0047 713-95203 4.000 EACH | 1008. 00000 4032. 00| 635. 00000 2540. 00| 635. 00000 2540. 00
GUARDRAI L END TREATMENT, |, TEMPORARY | | |
BRI DGE APPROACHES | | |
0048 713-99365 186.690 m | 32. 48000 6063. 69| 35. 00000 6534. 15| 35. 00000 6534. 15
GUARDRAI L, WBEAM 1.905 m SPAC NG | |
TEMPORARY BRI DGE APPROACHES | [ |
0049 714-06677 19.760 m | 4800. 00000 94848. 00| 4200. 00000 82992. 00| 7300. 00000 144248. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5400 nm X 1800 nm |
0050 715-05151 10.100 m | 120. 00000 1212. 00| 90. 00000 909. 00| 120. 00000 1212. 00
I

PIPE, TYPE 2, G RCULAR 375 mm



SNOAPLOMBLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 841, 064. 95 ROUTE : 10
CALL ORDER : 121 CONTRACT ID : R -26338-B COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-0918397 [( 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI'LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON' COMVPANY, |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meeeeeeo-
0051 715-05171 20.600 m | 100. 00000 2060. 00| 160. 00000 3296. 00| 124. 00000 2554. 40
PIPE, TYPE 3, O RCULAR 450 mm | | |
0052 715-46005 2.000 EACH | 400. 00000 800. 00| 450. 00000 900. 00| 253. 00000 506. 00
Pl PE END SECTION, 375 nm | | |
0053 715-46010 2.000 EACH | 420. 00000 840. 00| 500. 00000 1000. 00| 275. 00000 550. 00
Pl PE END SECTION, 450 nm | |
0054 723-06660 39.000 n2 | 2128. 20000 82999. 80| 1900. 00000 74100. 00| 1550. 00000 60450. 00
W NGWALL | | |
0055 801-04308 2.000 EACH | 450. 00000 900. 00| 298. 00000 596. 00| 298. 00000 596. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801-06207 3524.000 m | 3. 50000 12334. 00| 2. 58000 9091. 92| 2. 60000 9162. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | [
0057 801-06640 16.000 EACH | 175. 00000 2800. 00| 95. 00000 1520. 00| 95. 00000 1520. 00
CONSTRUCTI ON SI GN, A | | [
0058 801- 06645 4.000 EACH | 120. 00000 480. 00| 86. 00000 344. 00| 86. 00000 344. 00
CONSTRUCTI ON SI GN, B | | |
0059 801-06649 46.000 EACH | 14. 00000 644. 00| 5. 70000 262. 20| 5. 70000 262. 20
TEMPORARY RAI SED PAVEMENT MARKER 1 | | |
0060 801-07118 8.000 m | 43.00000 344. 00 59. 28000 474. 24 60. 00000 480. 00
BARRI CADE, I11-A | [ |
0061 801-07119 4.000 m | 48. 00000 192. 00| 96. 00000 384. 00| 96. 00000 384. 00
BARRI CADE, I11-B | [ |
0062 804-06740 77.000 EACH | 32. 00000 2464. 00| 10. 24000 788. 48| 21. 00000 1617. 00
DELI NEATOR W TH PCST, D2 | | |
0063 804- 76420 2.000 EACH | 275. 00000 550. 00| 109. 00000 218. 00| 100. 00000 200. 00
MARKER TYPE 3, (W9 L) W TH POST | | |
0064 804-76425 2.000 EACH | 275. 00000 550. 00| 109. 00000 218. 00| 100. 00000 200. 00
MARKER TYPE 3, (W9 R) W TH POST | | |
0065 808-06703 720.000 m | 4. 50000 3240. 00| 0. 69000 496. 80| 0. 69000 496. 80
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0066 808-06716 164.000 m | 4.00000 656. 00| 1. 56000 255. 84| 1. 56000 255. 84
LINE, REMOVE | | |
0067 808- 75240 100.000 m | 4.50000 450. 00| 1. 34000 134. 00| 1. 34000 134. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mMm | [ |
0068 808- 75996 12.000 EACH | 28. 00000 336. 00| 15. 00000 180. 00| 25. 00000 300. 00
|
I

REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 121 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 841, 064. 95 ROUTE : 10
CALL ORDER : 121 CONTRACT 1D : R -26338-B COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1523985 [( 2 ) 35-0918397 [( 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH R LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0069 808-75998 12.000 EACH | 185. 00000 2220. 00| 82. 00000 984. 00| 82. 00000 984. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 839, 741. 40| $ 849, 341. 89| $ 890, 423. 71
------------------------------------------ o

CONTRACT TOTALS | $ 839, 741. 40| $ 849, 341. 89| $ 890, 423. 71




ENG NEER S ESTI MATE: $ 2,590, 474. 92

CALL CRDER @ 125

LETTI NG DATE : 07/20/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

1  35-1418333
2  35-1009310

ROGERS GROUP, | NC.
DEl G BROTHERS LUMBER & CONSTR

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PACE : 125 -1

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  ROAD RECONSTRUCTI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 15. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT GF WAY
0007 202-01000

STRUCTURES AND CBSTRUCTI ONS, REMOVE

ROUTE : 358
CONTRACT 1D : R -26925-B COUNTI ES : DAVI ESS
DI STRI CT VI NCENNES Di STRI CT
CONTRACT TIME : 145 WORK DAYS
PRQJECT( S)
TOTAL % OVER
Bl D LOW BI D
$ 2,390, 953.56 100. 0000%
$ 2,688, 677.82 112.4521%
|[( 1 ) 35-1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST |
I I I
| UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
o e e e e oo o e e e oo o e e e e e e oo
I I I
|  22000.00000 22000.00]  66000. 00000 66000. 00|
I I I
| 2500. 00000 37500. 00| 2090. 00000 31350. 00|
I | [
| 1. 00000 1. 00| 1. 00000 1. 00|
I I I
[ 1. 00000 1. 00| 1. 00000 1. 00|
I I I
|  20000. 00000 20000. 00]  133000. 00000 133000. 00|
I I I
|  30000.00000 30000. 00|  57000. 00000 57000. 00|
I I I
| 1500. 00000 1500. 00| 6300. 00000 6300. 00|
I I [
0008 202-03875 3.000 100. 00000 300. 00| 120. 00000 360. 00|
CONCRETE STEPS, REMOVE [ | |
0009 202-52710 7.000 | 12. 00000 84. 00| 31. 00000 217. 00|
S| DEWALK, CONCRETE, REMOVE | | I
0010 203-02000 22223. 000 | 15. 00000 333345. 00| 10. 40000 231119. 20|
EXCAVATI ON,  COVMMVON | | I
0011 203-02070 9850. 000 [ 4.50000 44325. 00| 14. 80000 145780. 00|
BORROW | | [
0012 205- 06936 171. 000 | 31. 00000 5301. 00| 32. 00000 5472. 00|
TEMPORARY SEDI MENT TRAP | | I
0013 205- 06937 6010. 000 | 4. 50000 27045. 00| 5. 40000 32454. 00|
I I

TEMPORARY SI LT FENCE

EACH |

ng

3 & 3 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 125 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 590, 474. 92 ROUTE : 358
CALL ORDER : 125 CONTRACT ID : R -26925-B COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 207-08263 2330.000 2 | 15. 00000 34950. 00| 11. 20000 26096. 00|
SUBGRADE TREATMENT, TYPE I A | | |
0015 207-08264 24275.000 n2 | 6. 00000 145650. 00| 4.90000 118947. 50|
SUBGRADE TREATMENT, TYPE |1 | | [
0016 207-08267 4195.000 2 | 10. 00000 41950. 00| 8. 90000 37335. 50|
SUBGRADE TREATMENT, TYPE I11A | | |
0017 211-07454 193.000 n8 | 20. 00000 3860. 00| 23. 60000 4554. 80|
STRUCTURE BACKFI LL | | |
0018 213-08058 32.000 n8 | 145. 00000 4640. 00| 92. 00000 294400
FLOMBLE BACKFI LL | [ |
0019 301-07448 219.000 My | 20. 00000 4380. 00| 24. 90000 5453. 10|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0020 303-01180 1802.000 My | 20. 00000 36040. 00| 24. 70000 44509. 40|
COMPACTED AGGREGATE, NO. 53 [ [ |
0021 304-07492 395.000 My | 63. 00000 24885. 00| 67. 00000 26465. 00|
W DENI NG WTH HVA, TYPE A | [ |
0022 306-08036 8630.000 n2 | 0. 70000 6041. 00| 0. 80000 6904. 00|
MLLING ASPHALT, 50 nm | | |
0023 306-08043 816.000 n2 | 3. 70000 3019. 20| 2. 40000 1958. 40|
M LLI NG, TRANSI TI ON | |
0024 401-06264 LUWP | 3200. 00000 3200. 00| 3350. 00000 3350. 00|
PROFI LOGRAPH, HVA | | |
0025 401-07321 6015.000 My | 54. 00000 324810. 00| 58. 00000 348870. 00|
QU QA HWA, 2, 64, SURFACE, 9.5 nm | | |
0026 401-07390 4808.000 My | 44. 00000 211552. 00| 47. 00000 225976. 00|
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm | | |
0027 401-07407 11723.000 My | 40. 00000 468920. 00| 44. 00000 515812. 00|
QA HVA, 2, 64, BASE, 25.0 nm | | |
0028 402- 07450 377.000 My | 56. 00000 21112. 00| 59. 00000 22243. 00|
HVA, TYPE A, WEDGE AND LEVEL | | |
0029 404-05511 1008.000 n2 | 3. 50000 3528. 00| 3. 80000 3830. 40|
SEAL COAT, 2 | | |
0030 405- 05517 2.000 My | 180. 00000 360. 00| 490. 00000 980. 00|
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 26.300 My | 150. 00000 3945. 00| 140. 00000 3682. 00|
ASPHALT FOR TACK COAT | [ |
0032 604-44251 1.000 n8 | 1400. 00000 1400. 00| 1020. 00000 1020. 00|
STEPS, CONCRETE | | |
0033 610-07486 410.000 My | 90. 00000 36900. 00| 98. 00000 40180. 00|
|

HVA FOR APPROACHES, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 125 -3
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 2, 590, 474. 92 ROUTE : 358
CALL ORDER : 125 CONTRACT ID : R -26925-B COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0034 611-06497 1.000 EACH | 105. 00000 105. 00| 190. 00000 190. 00|
MAI LBOX ASSEMBLY, Sl NGLE | | |
0035 611-06498 1.000 EACH | 145. 00000 145. 00| 225. 00000 225. 00|
MAl LBOX ASSEMBLY, DOUBLE | |
0036 611-95023 2.000 EACH | 250. 00000 500. 00| 170. 00000 340. 00|
MAI LBOX ASSEMBLY, RESET | | |
0037 615-06490 90.000 EACH | 95. 00000 8550. 00| 115. 00000 10350. 00|
RIGHT OF VAY MARKER | | |
0038 615- 06505 25.000 EACH | 495. 00000 12375. 00| 485. 00000 12125. 00|
MONUVENT, B | | |
0039 615-06510 3.000 EACH | 395. 00000 1185. 00| 425. 00000 1275. 00|
MONUVENT, C | | |
0040 615-06527 1.000 EACH | 395. 00000 395. 00| 430. 00000 430. 00|
MONUMENT, SECTI ON CORNER | | |
0041 616-02320 3874.000 n2 | 1. 25000 4842. 50| 2. 20000 8522. 80|
GEOTEXTI LES | | |
0042 616-06451 5547.000 My | 31. 00000 171957. 00| 27.90000 154761. 30|
Rl PRAP, UNI FCRM | | |
0043 621-01004 6.000 EACH | 400. 00000 2400. 00| 680. 00000 4080. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 5.000 My | 680. 00000 3400. 00| 720. 00000 3600. 00|
FERTI LI ZER | | |
0045 621-06553 950.000 kg | 6. 30000 5985. 00| 6. 70000 6365. 00|
SEED M XTURE, R | [ |
0046 621-06557 225.000 kg | 4.10000 922. 50| 4.30000 967. 50|
SEED M XTURE, T | [ |
0047 621-06565 34.000 My | 435. 00000 14790. 00| 465. 00000 15810. 00|
MULCHI NG MATERI AL [ [ [
0048 621-06567 34.000 kL | 1. 00000 34. 00| 2.00000 68. 00|
VATER | [ |
0049 621-06574 1890.000 n2 | 3. 40000 6426. 00| 3. 60000 6804. 00|
SODDI NG | | |
0050 622-05651 49.000 EACH | 390. 00000 19110. 00| 414. 00000 20286. 00|
PLANT, DECI DUCUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm | |
0051 622-52436 8.000 EACH | 20. 00000 160. 00| 35. 00000 280. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0052 622-91786 400.000 EACH | 5. 10000 2040. 00| 5. 40000 2160. 00|
| |

SEEDLI NG [



ENG NEER S ESTI MATE: $ 2, 590, 474. 92

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

DATE : 07/28/05
PACE : 125 -4

TABULATI ON CF BI DS

ROUTE : 358

CALL ORDER : 125 CONTRACT ID : R -26925-B COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | DEI G BROTHERS LUVBER & CONST |

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0053 703-51030 21.000 kg | 6. 50000 136. 50 4. 40000 92. 40|
REI NFORCI NG STEEL | |
0054 715-03475 18.000 EACH | 300. 00000 5400. 00| 405. 00000 7290. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0055 715-03476 2.000 EACH | 500. 00000 1000. 00| 680. 00000 1360. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0056 715-03584 4.000 EACH | 400. 00000 1600. 00| 525. 00000 2100. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | | [
0057 715-05119 114.000 m | 125. 00000 14250. 00| 76. 00000 8664. 00|
PIPE, TYPE 1, O RCULAR 375 nm [ | [
0058 715-05121 24.000 m | 60. 00000 1440. 00| 94. 00000 2256. 00|
PIPE, TYPE 1, O ROULAR 450 mm | | |
0059 715-05123 17.000 m | 150. 00000 2550. 00| 144. 00000 2448. 00|
PIPE, TYPE 1, O ROULAR 600 mm | | |
0060 715-05169 99.000 m | 90. 00000 8910. 00| 63. 00000 6237. 00|
PIPE, TYPE 3, O ROUWLAR 375 mm [ | |
0061 715-05171 37.000 m | 110. 00000 4070. 00| 93. 00000 3441. 00|
PIPE, TYPE 3, ORCUAR 450 mm | [ |
0062 715-05767 30.000 m | 112. 00000 3360. 00| 172. 00000 5160. 00|
Pl PE, REI NFORCED CONCRETE, |1, D0.3=50, | [ |
450 mm | | |
0063 715-08305 12.000 My | 220. 00000 2640. 00| 118. 00000 1416. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0064 715-46005 6.000 EACH | 400. 00000 2400. 00| 385. 00000 2310. 00|
Pl PE END SECTION, 375 nm | [ |
0065 715-46010 2.000 EACH | 300. 00000 600. 00| 635. 00000 1270. 00|
Pl PE END SECTI ON, 450 nm [ | [
0066 715-97405 2.000 EACH | 3000. 00000 6000. 00| 3745. 00000 7490. 00|
GRATED BOX END SECTION, |, 4:1, 450 mm | | |
0067 732-08419 25.000 n2 | 125. 00000 3125. 00| 136. 00000 3400. 00|
MODULAR BLOCK WALL | | |
0068 732-08421 25.000 n2 | 300. 00000 7500. 00| 159. 00000 3975. 00|
MODULAR BLOCK WALL ERECTI ON | | |
0069 801-04308 9.000 EACH | 150. 00000 1350. 00| 160. 00000 1440. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0070 801-06625 27.000 EACH | 55. 00000 1485. 00| 75. 00000 2025. 00|
DETOUR ROUTE MARKER ASSENMBLY | [ |
0071 801-06640 57.000 EACH | 195. 00000 11115. 00| 208. 00000 11856. 00|
I

CONSTRUCTION SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

07/ 28/ 05

125 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 590, 474. 92 ROUTE : 358
CALL ORDER : 125 CONTRACT ID : R -26925-B COUNTI ES : DAV ESS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0072 801-06645 10.000 EACH | 45. 00000 450. 00| 50. 00000 500. 00
CONSTRUCTI ON SI G\, B | |
0073 801-06775 LUWP | 1300. 00000 1300.00]  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | |
0074 801-07118 214.000 m | 30. 00000 6420. 00| 32. 00000 6848. 00
BARRI CADE, I11-A | [
0075 801-07119 6.000 m | 65. 00000 390. 00| 70. 00000 420. 00
BARRI CADE, I11-B | [
0076 802-04893 1.000 EACH | 27. 50000 27. 50| 225. 00000 225. 00
REFERENCE POST | |
0077 802-05701 104.000 m | 32. 67000 3397. 68 44.00000 4576. 00
SI GN PCST, SQUARE, 1, RElI NFORCED ANCHCR | |
BASE | |
0078 802- 05702 50.000 m | 32. 05000 1602. 50| 28. 50000 1425. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0079 802- 76025 15.000 n2 | 192. 60000 2889. 00 210. 00000 3150. 00

I
|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nmm TH CKNESS [ [

0080 802-76035 9.000 nk | 214.12000 1927. 08| 205. 00000 1845. 00
SI GN, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND 2. 54 nm THI CKNESS | |
0081 802-76045 7.000 n? [ 235. 64000 1649. 48|
|

180. 00000 1260. 00
SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 mm THI CKNESS [
0082 808-06705 99.000 m | 3. 28000 324. 72| 3. 50000 346. 50
LINE, THERMOPLASTIC, SCLID, WH TE, 200 | [
mm I I
0083 808-06706 36.000 m | 9. 84000 354. 24| 10. 40000 374. 40
LI NE, THERMOPLASTIC, SCLID, WH TE, 600 | |
mm I
0084 808-06713 18092. 000 m | 0. 31000 5608. 52| 0. 34000 6151. 28
LINE, PAINT, SCQLID, WH TE, 100 nm [ |
0085 808-06714 9684.000 m | 0. 31000 3002. 04| 0. 34000 3292. 56
LINE, PAINT, SOLID, YELLOWN 100 mm | [
0086 808-75215 50.000 m | 4.92000 246. 00| 5. 20000 260. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 300 | [
mm | I
0087 808-75998 547.000 EACH | 18. 25000 9982. 75| 19. 70000 10775. 90

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 125 -6
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 2, 590, 474. 92 ROUTE : 358
CALL ORDER : 125 CONTRACT ID : R -26925-B COUNTI ES : DAVI ESS
LETTI NG DATE : 07/ 20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35-1418333 [( 2 ) 35-1009310 I ( )
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0088 303-07449 400.000 My | 31. 00000 12400. 00| 26. 40000 10560. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0089 304-07489 1099.000 My | 85. 00000 93415. 00| 112. 00000 123088. 00|
HVA PATCH NG TYPE A [ | |
0090 808- 75996 259. 000 EACH | 3. 65000 945, 35| 12. 00000 3108. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
REMOVE | | [
0091 808-06712 1182.000 m | 3. 00000 3546. 00| 0. 34000 401. 88|
LINE, PAINT, BROKEN, YELLON 100 nm | [ |
0092 801-06203 56.000 m | 9. 00000 504. 00| 2. 30000 128. 80|
TEMPORARY PAVEMENT MARKI NG 100 mm [ | |
0093 801-06207 1258.000 m | 3.00000 3774. 00 3.90000 4906. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
SECTI ON TOTALS | $ 2, 390, 953. 56| $ 2,688, 677. 82 $
------------------------------------------ g o S
CONTRACT TOTALS | $ 2, 390, 953. 56| $ 2, 688, 677. 82 $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 135 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 531, 155. 87 ROUTE :
CALL ORDER : 135 CONTRACT 1D : R -27213-B COUNTI ES : PORTER
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 07/28/06 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1132323 POAERS & SONS CONSTRUCTI ON | RREGULAR BI D $ 1,878,304.00 74.6044%
2 36-2364802 HASSE CONSTRUCTI ON CO REJECTED $ 2,499, 682.13  99.2849%
3 35-0461550 LARSON- DANI ELSON CONSTRUCTI ON AVWARD $ 2,517, 685.00 100.0000%
4 36-3593505 ALVERNO CONSTRUCTI ON COMPANY LLC $ 2,521, 994.96 100. 1712%
5  35-1035122 GAR UP CONSTRUCTI ON CO. | NC. $ 2,529, 000. 00 100. 4494%
[( 1 ) 35-1132323 [( 2 ) 36-2364802 |[( 3 ) 35-0461550
| PONERS & SONS CONSTRUCTI ON | HASSE CONSTRUCTI ON CO | LARSON- DANI ELSON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVODUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  ENHANCEMENT, VI SI TOR AND EDUCATI ON CENTER
| | I
0001 105- 06845 LUWP | 0. 00000 0. 00| 2625. 00000 2625.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | [ |
0002 105-07038 18.000 M6 | 0. 00000 0. 00| 1000. 00000 18000. 00| 666. 66000 11999. 88
FI ELD OFFI CE, A | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 0. 00000 0.00|  28875. 00000 28875.00]  21300. 00000 21300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUWP | 0. 00000 0.00|  49852. 00000 49852.00]  25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202-02279 165.000 LFT | 0. 00000 0. 00| 10. 50000 1732. 50| 8. 00000 1320. 00
CURB AND GUTTER, REMOVE | | |
0007 202-52710 110.000 SYS | 0. 00000 0. 00| 12. 60000 1386. 00| 7.00000 770. 00
S| DEWALK, CONCRETE, REMOVE | | |
0008 203- 02000 350.000 CYS | 0. 00000 0. 00| 4. 73000 1655. 50| 5. 25000 1837. 50
EXCAVATI ON, COMVON | | |
0009 203- 02070 7350.000 CYS | 0. 00000 0. 00| 9. 66000 71001. 00| 10. 50000 77175. 00
BORROW | | |
0010 205- 06933 12.000 EACH | 0. 00000 0. 00| 105. 00000 1260. 00| 150. 00000 1800. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 1625. 000 LFT | 0. 00000 0. 00| 1. 58000 2567. 50| 2.00000 3250. 00
TEMPORARY SI LT FENCE | | |
0012 301-07448 5375.000 TON | 0. 00000 0. 00| 16. 25400 87365. 25| 17. 05000 91643. 75

COWPACTED AGGREGATE, NO. 53, BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 2, 531, 155. 87

CALL CRDER : 135

LETTI NG DATE : 07/20/05 10:00 AM

SET- ASI DE :

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27213-B

LAPCRTE DI STRI CT

COUNTI ES :

RQUTE :

PORTER

DATE :
PAGE :

07/ 28/ 05

135 -2

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0013 402-07433 800. 000
HVA SURFACE, TYPE B

0014 402-07438 1350. 000
HVA | NTERVEDI ATE, TYPE B

0015 604-07898 40. 000
CURB RAMWP, CONCRETE, D

0016 604-07903 40. 000
CURB RAMWP, CONCRETE, K

0017 604-91531 800. 000
S| DEWALK, CONCRETE, 4 I N

0018 605-06120 2500. 000
CURB, CONCRETE

0019 611-03671 2.000
TRASH RECEPTACLE

0020 616-06405 10. 000
RI PRAP, REVETMENT

0021 621-03787 15. 000
SEED M XTURE, D

0022 622-02564
LANDSCAPI NG

0023 707-99085 1. 000
FLAG POLE AND BASE

0024 711-03973
BUI LDl NG ARCH TECTURAL

0025 715-05149 1113. 000
PIPE, TYPE 2, G RCULAR 12 IN

0026 715-05408 367. 000
PI PE, SANI TARY SEVER, 8 IN.

0027 715-93367 400. 000
WATER LINE, K COPPER 1.5 IN

0028 720-03194 4. 000
MANHCLE , C13, MODI FI ED

0029 720-04288 5. 000
PI PE CATCH BASIN, 30 IN

0030 720-45075 2.000
INLET, R13

0031 720-45410 3. 000
VANHOLE, C4

0032 802-05704 20. 000

SI GN POST, SQUARE, 1, UNRElI NFORCED

ANCHCR BASE

(1 ) 351132323

| PONERS & SONS CONSTRUCTI ON

I
| UNIT PRICE

[( 2 ) 36-2364802
| HASSE CONSTRUCTI ON' CO

I (

3 ) 35-0461550

| LARSON- DANI ELSON CONSTRUCTI ON

UNT PR CE
oo oo oo e +

TON | 0. 00000 0. 00| 47. 07200 37657. 60|
TON |I 0. 00000 0. 00|I 37. 26500 50307 75||
SYS I 0. 00000 0. 00, 36. 75000 1470 OO|I
SYS I| 0. 00000 0. OOI 36. 75000 1470. 00|I
SYS | 0. 00000 0. OO|I 27.56300 22050. 4O|I
LFT || 0. 00000 0. 00|| 10. 63000 26575. OO||
EACH || 0. 00000 0. OO|| 2340. 45000 4680. 90||
TON || 0. 00000 0. OO|| 29. 93000 299. 3O||
LBS || 0. 00000 0. OO|| 155. 40000 2331. 00||
LuUwP || 0. 00000 0. 00|| 71944. 95000 71944, 95||
EACH || 0. 00000 0. 00| 1512. 00000 1512. 00|
LuUwP || 1878303. 00000 1878303. 00| 1882943. 40000 1882943. 40|
LFT || 0. 00000 0. OO, 20. 52800 22847. 66{
LFT || 0. 00000 0. OOI 23. 31000 8554. 77I
EACH || 0. 00000 0. OO|| 31. 45000 12580. 00||
EACH || 0. 00000 0. OO|| 3013. 50000 12054. 00||
EACH || 0. 00000 0. OO|| 1653. 75000 8268. 75I
EACH I 0. 00000 0. OO{ 2278. 50000 4557. OOI
EACH || 0. 00000 0. OOI 2425. 50000 7276. SOI
LFT 0. 00000 0. 00|| 21. 79000 435. 8O||

|

UNIT PRI CE

37.

37.

16.

1300.

75.

948.

35769.

2140.

1940258.

24.

17.

30.

2500.

2000.

1000.

2500.

20.

40000

40000

50000

00000

00000

40000

00000

00000

09000

56000

00000

00000

00000

00000

00000

00000

75000

1496.

29920.

41250.

2600.

750.

14226.

35769.

2140.

1940258.

27335.

6239.

12000.

10000.

10000.

2000.

7500.

415.

.00

.50

.00

00

00

00

00

00

00

00

00

09

28

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 135 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 531, 155. 87 ROUTE :
CALL ORDER : 135 CONTRACT ID : R -27213-B COUNTI ES : PORTER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
( 1 ) 351132323 [( 2 ) 36-2364802 [( 3 ) 35-0461550
POMERS & SONS CONSTRUCTI ON | HASSE CONSTRUCTI ON GO | LARSON- DANI ELSON CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0033 802- 76025 20.000 SFT 0. 00000 0. 00| 11. 18000 223. 60| 10. 65000 213. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS |
0034 807-04654 15.000 EACH | 0. 00000 0. 00| 3481. 80000 52227. 00| 2745. 00000 41175. 00
LIGHT POLE , BASE, FIXTURE, AND WRI NG | |
0035 808-06714 2500.000 LFT 0. 00000 0. 00| 0. 32000 800. 00| 0. 30000 750. 00
LINE, PAINT, SOLID, YELLOW 4 IN | |
0036 808-97222 5.000 EACH | 0. 00000 0. 00| 58. 80000 294. 00| 56. 00000 280. 00
PAVEMENT NMESSAGE MARKI NGS, PAI NT, | |
HANDI CAP SYMBOL [ |
SECTI ON TOTALS $ 1, 878, 304. 00| $ 2,499, 682. 13| $ 2,517, 685. 00
------------------------------------------ o S
CONTRACT TOTALS $ 1, 878, 304. 00| $ 2,499, 682. 13| $ 2,517, 685. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 135 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 531, 155. 87 ROUTE :
CALL ORDER : 135 CONTRACT ID : R -27213-B COUNTI ES : PORTER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 363593505 [( 5 ) 35-1035122 I (
| ALVERNO CONSTRUCTI ON COVPANY | GARI UP CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
SECTI ON 0001  ENHANCEMENT, VI SI TOR AND EDUCATI ON CENTER
[ | |
0001 105-06845 LUMP |  12360. 00000 12360. 00|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 18.000 MBS | 835. 00000 15030. 00| 2500. 00000 45000. 00|
FIELD OFFI CE, A | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 8240. 00000 8240.00] 126400. 00000 126400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP | 25750. 00000 25750.00]  25000. 00000 25000. 00|
CLEARI NG RI GHT OF VAY | | |
0006 202-02279 165.000 LFT | 8. 24000 1359. 60| 8. 00000 1320. 00|
CURB AND GUTTER, REMOVE | | |
0007 202-52710 110.000 SYS | 7. 21000 793. 10| 7. 00000 770. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0008 203- 02000 350.000 CYS | 5. 15000 1802. 50| 5. 00000 1750. 00|
EXCAVATI ON, COVMVON | | |
0009 203-02070 7350.000 CYS | 10. 82000 79527. 00| 10. 50000 77175. 00|
BORROW | | [
0010 205-06933 12.000 EACH | 154. 50000 1854. 00| 150. 00000 1800. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06937 1625.000 LFT | 2. 06000 3347. 50] 2. 00000 3250. 00|
TEMPORARY SI LT FENCE | | |
0012 301-07448 5375.000 TON | 17. 55000 94331. 25| 16. 00000 86000. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0013 402-07433 800.000 TON | 46. 17000 36936. 00| 44. 83000 35864. 00|
HVA SURFACE, TYPE B | | |
0014 402-07438 1350.000 TON | 36. 55000 49342. 50| 35. 49000 47911. 50]
HVA | NTERVEDI ATE, TYPE B | | |
0015 604-07898 40.000 SYS | 41. 20000 1648. 00| 45. 00000 1800. 00|
CURB RAWP, CONCRETE, D | | |
0016 604-07903 40.000 SYS | 41. 20000 1648. 00| 45. 00000 1800. 00|
CURB RAMP, CONCRETE, K | | |
0017 604-91531 800.000 SYS | 38. 01000 30408. 00| 32. 60000 26080. 00|
SI DEWALK, CONCRETE, 4 IN. | | |
0018 605-06120 2500.000 LFT | 17. 00000 42500. 00| 15. 50000 38750. 00|
CURB, CONCRETE | | |
0019 611-03671 2.000 EACH | 2810. 87000 5621. 74| 1207. 00000 2414. 00|
I | |

TRASH RECEPTACLE



| NDI ANA DEPARTMVENT COF TRANSPORTATI ON DATE : 07/28/05
PAGE : 135 -5
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 2, 531, 155. 87 ROUTE :
CALL CRDER : 135 CONTRACT ID : R -27213-B COUNTI ES : PORTER
LETTI NG DATE : 07/20/05 10:00 AM Dl STRI CT : LAPORTE DI STRI CT
SET-ASI DE :
|( 4 ) 36-3593505 [( 5 ) 35-1035122 | ( )
| ALVERNO CONSTRUCTI ON COVPANY | GARI UP CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e .
0020 616-06405 10.000 TON | 77. 25000 772. 50| 75. 00000 750. 00|
Rl PRAP, REVETMENT | |
0021 621-03787 15.000 LBS | 2285. 57000 34283. 55| 150. 00000 2250. 00|
SEED M XTURE, D | | |
0022 622-02564 LUWP | 40788. 00000 40788. 00| 47000. 00000 47000. 00|
LANDSCAPI NG | | |
0023 707-99085 1.000 EACH | 2552. 34000 2552. 34| 2279. 00000 2279. 00|
FLAG POLE AND BASE | | |
0024 711-03973 LUWP | 1909714. 64000 1909714. 64| 1815865. 00000 1815865. 00|
BU LDI NG ARCHI TECTURAL [ |
0025 715-05149 1113.000 LFT | 25. 24000 28092. 12| 24.50000 27268. 50|
Pl PE, TYPE 2, CRCULAR 12 IN | | |
0026 715-05408 367.000 LFT | 17. 51000 6426. 17| 17. 00000 6239. 00|
Pl PE, SANI TARY SEVER, 8 IN. [ | |
0027 715-93367 400. 000 EACH | 30. 90000 12360. 00| 30. 00000 12000. 00|
WATER LINE, K, COPPER, 1.5 IN. | | |
0028 720-03194 4.000 EACH | 2575. 00000 10300. 00| 2500. 00000 10000. 00|
MANHOLE , C13, MODI FI ED | | |
0029 720-04288 5.000 EACH | 2060. 00000 10300. 00| 2000. 00000 10000. 00|
Pl PE CATCH BASIN, 30 IN. | | |
0030 720-45075 2.000 EACH | 1030. 00000 2060. 00| 1000. 00000 2000. 00|
I NLET, R13 | | |
0031 720-45410 3.000 EACH | 2575. 00000 7725. 00| 2500. 00000 7500. 00|
MANHOLE, C4 | | |
0032 802-05704 20.000 LFT | 21. 37000 427. 40| 20. 75000 415. 00|
SI GN POST, SQUARE, 1, UNRElI NFORCED | | |
ANCHOR BASE | | |
0033 802-76025 20.000 SFT | 10. 97000 219. 40| 10. 65000 213. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0034 807-04654 15.000 EACH | 2827. 35000 42410. 25| 2407. 00000 36105. 00|
LI GHT POLE , BASE, FIXTURE, AND WRING | [ |
0035 808-06714 2500.000 LFT | 0. 31000 775. 00| 0. 30000 750. 00|
LINE, PAINT, SOLID, YELLOWN 4 IN | | |
0036 808-97222 5.000 EACH | 57. 68000 288. 40| 56. 00000 280. 00|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 2,521, 994. 96| $ 2,529, 000. 00| $
------------------------------------------ R T L L I e L L L T
CONTRACT TOTALS | $ 2,521, 994. 96| $ 2,529, 000. 00| $




ENG NEER S ESTI MATE: $ 811, 302. 08

CALL CRDER : 141

LETTI NG DATE : 07/20/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

1  35-1065659
2  35-1374866 PRI M2O, | NC

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

BROCKS CONSTRUCTI ON COVPANY | NC

DATE : 07/28/05
PAGE : 141 -1

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 PAVEMENT REPLACENMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 12. 000
FIELD CFFICE, A

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02241 427.000
GUARDRAI L, REMOVE

0008 203-02000 2717. 000
EXCAVATI ON, COMMVON

0009 205-06933 3. 000
TEMPORARY DI TCH | NLET PROTECTI ON ,
GRAVEL RI NG

0010 205-06937 404. 000
TEMPORARY SI LT FENCE

0011 211-07454 684. 000
STRUCTURE BACKFI LL

0012 301-07448 880. 000
COWPACTED AGGREGATE, NO. 53, BASE

0013 303-07449 45. 000

ROUTE :
CONTRACT ID : R -27223-A COUNTI ES : ALLEN
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/01/06 COMPLETI ON DATE
PRQJECT( S)
TOTAL % OVER
BI D LON BI D
$ 660, 160. 25 100. 0000%
$ 855, 836. 43  129. 6407%
| 1 ) 35 1065659 2 ) 35-1374866 I ( )
| BROOKS CONSTRUCTI ON COVPANY | PRI MOO, | NC. |
I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
o m e e eieeieaiaoon o m e e e eeeee e o m e e e meeeao--
I I
10036. 00000 10036.00]  49887. 35000 49887. 35|
I I I
| 1320. 00000 15840. 00| 1663. 68000 19964. 16|
I I I
| 1. 00000 1. 00| 1. 00000 1. 00|
I I I
| 1. 00000 1. 00 1. 00000 1. 00|
I I I
33000. 00000 33000.00]  42590. 87000 42590. 87|
I I I
26400. 00000 26400.00]  66429. 60000 66429. 60|
I I I
| 3. 50000 1494. 50| 3. 75000 1601. 25|
I I I
| 14. 00000 38038. 00| 18. 57000 50454. 69|
I I
200. 00000 600. 00| 1398. 00000 4194. 00|
| |
| 2..00000 808. 00| 4. 78000 1931. 12|
| I |
| 19. 00000 12996. 00| 22. 19000 15177. 96
I I I
| 15. 00000 13200. 00| 13. 00000 11440. 00|
I I I
| 17. 50000 787. 50 19. 00000 855. 00|
I

COWPACTED AGGREGATE, NO. 73



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, |
6 I'N. |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 811, 302. 08 ROUTE :
CALL ORDER : 141 CONTRACT ID : R -27223-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-1374866 |
| BROOKS CONSTRUCTI ON COVPANY | PRIMOO, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ g
0014 304-07490 92.000 TON | 59. 00000 5428. 00| 60. 00000 5520. 00|
HVA PATCH NG TYPE B | | [
0015 306-08043 381.000 SYS | 6. 00000 2286. 00| 9. 62000 3665. 22|
M LLING TRANSI TI ON | | [
0016 401-07321 480.000 TON | 40. 00000 19200. 00| 47. 00000 22560. 00|
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0017 401-07390 750.000 TON | 33. 00000 24750. 00| 44. 00000 33000. 00|
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0018 401-07407 1510.000 TON | 32. 00000 48320. 00| 44.00000 66440. 00|
QA HVA, 2, 64, BASE, 25.0 mm | | |
0019 401-07429 415.000 TON | 39. 00000 16185. 00| 35. 00000 14525. 00|
QU QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | |
mm I I I
0020 405-05517 1.000 TON | 0. 01000 0.01] 0. 01000 0. 01|
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 6.000 TON | 200. 00000 1200. 00| 1. 00000 6. 00|
ASPHALT FOR TACK COAT | |
0022 601-94689 1.000 EACH | 2820. 00000 2820. 00| 3175. 00000 3175. 00|
GUARDRAI L END TREATMENT, OS | | |
0023 604-07901 8.000 SYS | 59. 00000 472. 00| 85. 00000 680. 00|
CURB RAVP, CONCRETE, G [ | [
0024 604-07902 231.000 SYS | 59. 00000 13629. 00| 85. 00000 19635. 00|
CURB RAMP, CONCRETE, H | | |
0025 604-07903 71.000 SYS | 59. 00000 4189. 00| 85. 00000 6035. 00|
CURB RAMP, CONCRETE, K [ | |
0026 604-44251 1.000 CYS | 1400. 00000 1400. 00| 1100. 00000 1100. 00|
STEPS, CONCRETE | | |
0027 604-91531 1102.000 SYS | 31. 00000 34162. 00| 29. 00000 31958. 00|
SI DEWALK, CONCRETE, 4 IN | | |
0028 605-06155 2640.000 LFT | 11. 00000 29040. 00| 11. 40000 30096. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0029 605-06165 382.000 LFT | 12. 00000 4584. 00| 23. 80000 9091. 60|
CURB AND GUTTER C, CONCRETE, MODIFIED | | |
0030 605-94811 3.000 EACH | 240. 00000 720. 00| 698. 00000 2094. 00|
CURB TURNOUT | | |
0031 610-07487 745.000 TON | 50. 00000 37250. 00| 40. 00000 29800. 00|
HVA FOR APPROACHES, TYPE B | | |
0032 611-05330 1027.000 SYS | 44. 00000 45188. 00| 32. 00000 32864. 00|
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 811, 302. 08 ROUTE :
CALL ORDER : 141 CONTRACT ID : R -27223-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-1374866 | ( )
| BROCKS CONSTRUCTI ON COVPANY | PRI MO, | NC. |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L e R L L ey —
0033 616- 02320 80.000 SYS | 0. 80000 64. 00| 3. 50000 280. 00|
GEOTEXTI LES | | |
0034 616- 06405 63.000 TON | 31. 00000 1953. 00| 25. 50000 1606. 50|
R PRAP, REVETNMENT | | |
0035 621-02770 1345.000 SYS | 1. 80000 2421. 00| 1. 40000 1883. 00|
ERCS| ON CONTROL BLANKET | | |
0036 621- 06560 1345.000 SYS | 1. 00000 1345, 00| 0. 84000 1129. 80|
MULCHED SEEDI NG, U | | |
0037 621-06575 2674.000 SYS | 2. 75000 7353. 50| 3. 30000 8824. 20|
SODDI NG NURSERY [ | |
0038 715- 05024 16.000 LFT | 35. 00000 560. 00| 101. 50000 1624. 00|
Pl PE, TYPE 2, O RCULAR 36 IN. | | |
0039 715-05048 3265.000 LFT | 8. 00000 26120. 00| 7.30000 23834. 50|
Pl PE, TYPE 4, O RCULAR 6 IN. | [ |
0040 715- 05051 86.000 LFT | 40. 00000 3440. 00| 33. 72000 2899. 92|
Pl PE, TYPE 4, C RCULAR 10 IN. | | |
0041 715- 05053 26.000 LFT | 16. 00000 416. 00| 24. 69000 641. 94|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0042 715-05149 510.000 LFT | 45. 00000 22950. 00| 36. 35000 18538. 50|
Pl PE, TYPE 2, G RCULAR 12 IN. | | |
0043 715-46000 2.000 EACH | 125. 00000 250. 00| 150. 00000 300. 00|
Pl PE END SECTION, 12 IN. | | [
0044 718-06531 2.000 EACH | 100. 00000 200. 00| 300. 00000 600. 00|
OUTLET PROTECTOR, 3 | | I
0045 718-52610 259.000 CYS | 24. 00000 6216. 00| 24. 00000 6216. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0046 718-99153 2251.000 SYS | 0. 80000 1800. 80| 1. 50000 3376. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0047 720-02810 3.000 EACH | 1800. 00000 5400. 00| 1710. 00000 5130. 00|
I NLET, BS5 | | |
0048 720- 44000 16.000 EACH | 250. 00000 4000. 00| 275. 00000 4400. 00|
CASTI NG ADJUST TO GRADE | | |
0049 720- 44055 1.000 EACH | 500. 00000 500. 00| 725. 00000 725. 00|
CASTING 10, FURNI SH AND ADJUST TO GRAD | | |
0050 720-45045 15.000 EACH | 1800. 00000 27000. 00| 1435. 00000 21525. 00|
I NLET, J10 | | |
0051 720-45260 3.000 EACH | 200. 00000 600. 00| 765. 00000 2295. 00|
PI PE CATCH BASIN, 12 IN , YARD DRAIN | | |
0052 720-95422 1.000 EACH | 2750. 00000 2750. 00| 2745, 00000 2745. 00|
|

VANHCOLE, J4



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 141 -4
TABULATI ON OF Bl DS
ENGA NEER S ESTIMATE: $ 811, 302.08 ROUTE :
CALL CRDER : 141 CONTRACT ID : R -27223-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET-ASI DE :
|[( 1 ) 35 1065659 |( 2 ) 35-1374866 | ( )
| BROOKS CONSTRUCTI ON COVPANY | PRIMOO, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0053 720-98174 1.000 EACH | 2000. 00000 2000. 00| 2010. 00000 2010. 00|
I NLET, B15 | | |
0054 801-04308 12.000 EACH | 430. 00000 5160. 00| 435. 00000 5220. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06625 23.000 EACH | 110. 00000 2530. 00| 118. 50000 2725. 50|
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801-06640 10.000 EACH | 155. 00000 1550. 00| 227. 00000 2270. 00|
CONSTRUCTI ON SIGN, A | | |
0057 801-06775 LUWP | 10000. 00000 10000. 00| 64020. 00000 64020. 00|
MAI NTAI NI NG TRAFFI C | | |
0058 801-07119 252.000 LFT | 14. 50000 3654. 00| 13. 80000 3477. 60|
BARRI CADE, |I11-B | | |
0059 802-05701 300.000 LFT | 10. 00000 3000. 00| 10. 00000 3000. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE | | |
0060 802-07060 3.000 EACH | 150. 00000 450. 00| 150. 00000 450. 00|
SI G\, SHEET, RELOCATE | | |
0061 802-76035 123.000 SFT | 13. 00000 1599. 00| 13. 00000 1599. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0062 802-99058 14.000 EACH | 150. 00000 2100. 00| 150. 00000 2100. 00|
SHEET SIGN, | NSTALL | | |
0063 805-02389 34.000 LFT | 0. 25000 8. 50| 0. 25000 8. 50|
SI GNAL CABLE, 2C/ 14 | | |
0064 805-78785 2.000 EACH | 600. 00000 1200. 00| 600. 00000 1200. 00|
SI GNAL DETECTCR HOUSI NG | | |
0065 805-78795 340.000 LFT | 10. 00000 3400. 00| 10. 00000 3400. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0066 808-06703 4276.000 LFT | 0. 39000 1667. 64| 0. 34000 1453. 84|
LI NE, THERMOPLASTIC, SOLID, WHAITE, 4 IN | | |
0067 808-75297 128.000 LFT | 3. 75000 480. 00| 5. 50000 704. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0068 808- 75300 514.000 LFT | 0. 95000 488. 30| 1. 70000 873. 80|
TRANSVERSE MARKI NGS, THERMCOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0069 808-75320 4.000 EACH | 68. 00000 272. 00| 80. 00000 320. 00|
I |
I I

THERMOPLASTI C, LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 811, 302. 08 ROUTE :
CALL CRDER : 141 CONTRACT ID : R -27223-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-1374866 I ( )
| BROCKS CONSTRUCTI ON COMPANY | PRIMOO, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
0070 808- 75325 2.000 EACH | 92. 00000 184. 00| 126. 00000 252. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0071 621-01004 2.000 EACH | 100. 00000 200. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0072 805- 78470 890.000 LFT | 0. 45000 400. 50| 0. 45000 400. 50|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0073 805-01844 30.000 LFT | 15. 00000 450. 00| 15. 00000 450. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0074 805- 78510 160.000 LFT | 0. 95000 152. 00| 0. 95000 152. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0075 207-08268 5700.000 SYS | 10. 50000 59850. 00| 12. 86000 73302. 00|
SUBGRADE TREATMENT, TYPE IV | | |
SECTI ON TOTALS | $ 660, 160. 25| $ 855, 836. 43| $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 660, 160. 25| $ 855, 836. 43| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 145 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 741, 189. 51 ROUTE
CALL ORDER : 145 CONTRACT 1D : R -27439-C COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 350626844 RUDOLPH, J.H & CO $ 692, 465. 90 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 718,018.75 103.6901%
| 1 ) 35-0626844 [( 2 ) 35 1418333 I ( )
|RUDOLPH, J.H & CO | ROGERS GROP, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et et e e e o e e e e e et e e e e e e e e meeoeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP | 30000. 00000 30000.00]  11500. 00000 11500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 8.000 MX®S | 1800. 00000 14400. 00| 1600. 00000 12800. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 34500. 00000 34500.00]  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 17000. 00000 17000.00]  45000. 00000 45000. 00|
CLEARI NG RI GHT OF VAY | | [
0008 203-02020 4553.000 CYS | 11. 00000 50083. 00| 15. 00000 68295. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0009 205- 06932 2.000 LFT | 100. 00000 200. 00| 100. 00000 200. 00|
TEMPORARY CHECK DAM STRAW BALES | [ |
0010 205-06937 220.000 LFT | 2. 50000 550. 00| 1. 55000 341. 00|
TEMPORARY SI LT FENCE | | |
0012 301-07448 1273.000 TON | 54. 80000 69760. 40| 28. 00000 35644. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0014 402-07432 2228.000 TON | 65. 00000 144820. 00| 57.00000 126996. 00|
HVA SURFACE, TYPE A [ [ |
0015 402-07435 3684.000 TON | 36. 00000 132624. 00| 44. 00000 162096. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0018 604-44251 30.000 CYS | 370. 00000 11100. 00| 600. 00000 18000. 00|
I I

STEPS, CONCRETE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 145 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 741, 189. 51 ROUTE :
CALL ORDER : 145 CONTRACT ID : R -27439-C COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 350626844 [( 2 ) 35-1418333 I ( )
| RUDOLPH, J.H & CO | ROGERS GROUP, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0019 605-06120 717.000 LFT | 38. 00000 27246. 00| 11. 50000 8245. 50|
CURB, CONCRETE | | |
0021 615-02153 73.000 EACH | 100. 00000 7300. 00| 98. 00000 7154. 00|
TI MBER BOLLARDS | | |
0022 615-06496 101.000 EACH | 100. 00000 10100. 00| 98. 00000 9898. 00|
PARKI NG BARRI ER | | |
0023 616- 06405 54.000 TON | 42. 00000 2268. 00| 30. 00000 1620. 00|
Rl PRAP, REVETMENT | | |
0024 621-06545 2.000 TON | 540. 00000 1080. 00| 535. 00000 1070. 00|
FERTI LI ZER [ [ |
0027 702-90915 63.000 CYS | 325. 00000 20475. 00| 485. 00000 30555. 00|
CONCRETE, A | | [
0028 715-05118 324.000 LFT | 60. 00000 19440. 00| 50. 00000 16200. 00|
PIPE, TYPE 1, CIROULAR 12 IN. [ | |
0029 715-05119 50.000 LFT | 80. 00000 4000. 00| 60. 00000 3000. 00|
PIPE, TYPE 1, O RCULAR 15 IN [ | |
0032 715-46000 14.000 EACH | 450. 00000 6300. 00| 135. 00000 1890. 00|
PI PE END SECTION, 12 IN | | |
0033 715- 46005 2.000 EACH | 500. 00000 1000. 00| 150. 00000 300. 00|
Pl PE END SECTION, 15 IN. | | |
0036 207-08266 22400.000 SYS | 0. 75000 16800. 00| 3. 70000 82880. 00|
SUBGRADE TREATMENT, TYPE |11 | | |
0037 211-07454 74.000 CYS | 70. 00000 5180. 00| 46. 00000 3404. 00|
STRUCTURE BACKFI LL | | |
0038 718-52610 80.000 CYS | 45. 00000 3600. 00| 55. 00000 4400. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0039 406- 05520 5.000 TON | 185. 00000 925. 00| 150. 00000 750. 00|
ASPHALT FOR TACK COAT | | |
0040 604-04927 229.000 LFT | 65. 00000 14885. 00| 18. 00000 4122. 00
CONCRETE CURB AND Di TCH | | |
0041 621-01004 1.000 EACH | 550. 00000 550. 00| 540. 00000 540. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATION FOR | | |
SEEDI NG [ | |
0042 621- 06553 640.000 LBS | 5. 00000 3200. 00| 4.00000 2560. 00|
SEED M XTURE, R | | |
0043 621-06565 8.000 TON | 410. 00000 3280. 00| 410. 00000 3280. 00|
MULCH NG MATERI AL | | |
0044 714-02930 1.000 EACH | 750. 00000 750. 00| 1000. 00000 1000. 00|
I |

HEADWALL , CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PAGE : 145 -3

ENG NEER S ESTIMATE: $ 741, 189. 51 ROUTE :
CALL ORDER : 145 CONTRACT ID : R -27439-C COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 0626844 [( 2 ) 35-1418333 I ( )
| RUDOLPH, J.H & CO | ROGERS GROUP, |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0045 715-05203 905.000 LFT | 3. 50000 3167. 50 7. 25000 6561. 25|
PIPE, TYPE 4, O RCULAR 4 IN. | | |
0046 715-04612 10.000 LFT | 70. 00000 700. 00| 23. 00000 230. 00|
PI PE , UNDERDRAI N OUTLET, 4 IN. | [ |
0047 720-04666 12.000 EACH | 1645. 00000 19740. 00| 290. 00000 3480. 00|
CATCH BASI N, AREA DRAI NAGE | [ |
0048 802- 04642 17.000 EACH | 245. 00000 4165. 00| 245. 00000 4165. 00|
SHEET SIGN, WTH WOOD POST | | |
0049 801-04308 2.000 EACH | 350. 00000 700. 00| 295. 00000 590. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801- 06640 5.000 EACH | 175. 00000 875. 00| 150. 00000 750. 00|
CONSTRUCTI ON SIGN, A | | |
0051 801-07118 60.000 LFT | 50. 00000 3000. 00| 25. 00000 1500. 00|
BARRI CADE, I11-A | | [
0052 801-06775 LUWP | 6700. 00000 6700. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 692, 465. 90| $ 718, 018. 75| $
------------------------------------------ o o S
CONTRACT TOTALS | $ 692, 465. 90| $ 718, 018. 75| $




ENG NEER S ESTI MATE: $ 1, 566, 989. 53

CALL CRDER : 151

LETTI NG DATE : 07/20/05 10:00 AM

CONTRACT DESCRI PTI ON
SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

R -27513-A
GREENFI ELD DI STRI CT
130 WORK

DAYS

1 35-1128289
2  35-1139301
3 35-0999231

BEATY CONSTRUCTI ON, | NC.
E & B PAVING | NC.
HUNT PAVI NG COVPANY,

I NC,

DATE : 07/28/05
PAGE : 151 -1
ROUTE :
COUNTI ES : DELAWARE HENRY
RANDOL PH
PROJECT( S)
TOTAL % OVER
Bl D LOV Bl D
$ 1,258, 853. 25 100. 0000%
$ 1,464, 872.02 116. 3656%
$ 1,888, 087.56 149. 9847%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (

1 ) 35-1128289

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TI ES

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 13. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-01015
CLEARI NG AND GRUBBI NG
0007 202-03000
HOUSES AND BUI LDI NGS, REMOVE
0008 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0009 202-74025 427.000
FENCE, REMOVE

0010 203-02000 410. 000
EXCAVATI ON, COMVON

0011 203-02070 260. 000
BORROW

0012 203-02080 8. 000
LI NEAR GRADI NG

0013 205-06933 18. 000

TEMPORARY DI TCH | NLET PROTECTI ON

| (

2 ) 35-1139301

| (

3 ) 35-0999231

| HUNT PAVI NG COVPANY, | NC.

| BEATY CONSTRUCTI ON, | NC. | E & B PAVING

" UNIT PRI CE AWCUNT" UNIT PRI CE AWCUNTf
----- g S
LUVP I 35000. 00000 35000.001 40000. 00000 40000. 00
MOS ﬂ 1600. 00000 20800.00, 800. 00000 10400. 00
DOL { 1. 00000 1.00} 1. 00000 1.00"
DOL , 1. 00000 1.00{ 1. 00000 1. 00
LUMP H 62942. 65000 62942.65# 73000. 00000 73000. 00
LUMP f 61777. 00000 61777.00’ 75000. 00000 75000. 00
LUMP f 20000. 00000 2oooo.ooI 71000. 00000 71000. 00
LUWP | 5000. 00000 5000.001 9800. 00000 9800. 00
LFT 1 3. 40000 1451.80, 10. 00000 4270.0J
cvs 1 50. 00000 20500.00“ 80. 00000 32800. 00
cYs , 22. 00000 5720.00} 25. 00000 6500. 00
M LE f 3575. 00000 28600.00# 3000. 00000 24000. 00
EACH J 55. 00000 990.00{ 5. 00000 90. 00

UNIT PRI CE

55000. 00000

1500. 00000

1. 00000

1. 00000

92000. 00000

80000. 00000

30000. 00000

30000. 00000

7.50000

88. 00000

56. 00000

35000. 00000

55. 00000

55000

19500

1

1

92000

80000

30000

30000

3202

36080

14560

280000

990

00

00

00

00

00

00

00

00

50

00

00

00

00



TRASH RECEPTACLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 989. 53 ROUTE
CALL ORDER : 151 CONTRACT ID : R -27513-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RANDOLPH
SET- ASI DE :
| 1 ) 35-1128289 [( 2 ) 35-1139301 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | E & B PAVING | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L T R L R L T ey —
0014 205- 06937 1000. 000 LFT | 1. 65000 1650. 00| 0. 50000 500. 00| 1. 70000 1700. 00
TEMPORARY SI LT FENCE | | |
0015 210- 03827 1.000 EACH | 3700. 00000 3700. 00| 4000. 00000 4000. 00| 5600. 00000 5600. 00
FOUNTAI N, DRI NKI NG | | |
0016 210- 05835 2.000 EACH| 15150. 00000 30300. 00| 7954. 80000 15909. 60| 7000. 00000 14000. 00
Kl 08K , TRAI LHEAD [ [ [
0017 210- 05893 1.000 EACH | 3800. 00000 3800.00]  10070. 00000 10070. 00| 3800. 00000 3800. 00
METAL GATE, W TH POST | |
0018 210- 06191 2.000 EACH | 6100. 00000 12200. 00| 7466. 03000 14932. 06| 6400. 00000 12800. 00
ENTRANCE SI GN [ | [
0019 210- 08156 2.000 EACH | 2125. 00000 4250. 00| 4300. 00000 8600. 00| 4600. 00000 9200. 00
RESTROOM SCREEN | | [
0020 210- 08157 2.000 EACH | 270. 00000 540. 00| 400. 00000 800. 00| 1900. 00000 3800. 00
Bl CYCLE LOOP | | |
0021 211-07454 32.000 CYS | 32. 00000 1024. 00| 30. 00000 960. 00| 65. 00000 2080. 00
STRUCTURE BACKFI LL | | |
0022 301-07448 13102. 000 TON | 17. 60000 230595. 20| 17. 88000 234263. 76| 17. 00000 222734. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0023 303- 04853 280.000 TON | 24. 75000 6930. 00| 22. 00000 6160. 00| 12. 00000 3360. 00
COVPACTED AGGREGATE , NO. 12 | | |
0024 303- 07449 2316.000 TON | 22. 00000 50952. 00| 22. 00000 50952. 00| 25. 00000 57900. 00
COVPACTED AGGREGATE, NO 73 | | |
0025 402-07432 2885.000 TON | 57. 50000 165887. 50| 58. 00000 167330. 00| 58. 00000 167330. 00
HVA SURFACE, TYPE A | | |
0026 402-07435 5750.000 TON | 43. 00000 247250. 00| 41. 50000 238625. 00| 42. 00000 241500. 00
HVA | NTERVEDI ATE, TYPE A | | |
0027 405- 05517 76.000 TON | 0. 10000 7. 60| 0. 01000 0. 76 0. 01000 0.76
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 13.000 TON | 205. 00000 2665. 00| 200. 00000 2600. 00| 200. 00000 2600. 00
ASPHALT FOR TACK CQOAT | | |
0029 601-04793 2000.000 LFT | 11. 00000 22000. 00| 16. 00000 32000. 00| 10. 00000 20000. 00
GUARDRAI L FENCE, SPLIT RAIL | | |
0030 604- 07894 18.000 SYS | 125. 00000 2250. 00| 600. 00000 10800. 00| 130. 00000 2340. 00
CURB RAMP, CONCRETE, A | | |
0031 605-06120 150. 000 LFT | 31. 00000 4650. 00| 23. 62000 3543. 00| 52. 00000 7800. 00
CURB, CONCRETE | |
0032 605-06120 24.000 LFT | 45. 00000 1080. 00| 27.16000 651. 84 52. 00000 1248. 00
CURB, CONCRETE , TAPER NG [ | |
0033 611-03671 2.000 EACH | 700. 00000 1400. 00| 600. 00000 1200. 00| 1300. 00000 2600. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 151 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 566, 989. 53 ROUTE
CALL ORDER : 151 CONTRACT ID : R -27513-A COUNTI ES : DELAVWARE HENRY
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD Di STRI CT RANDOLPH
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1139301 [( 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. |E & B PAVING |INC | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0034 611-05330 211.000 SYS | 61. 00000 12871. 00| 100. 00000 21100. 00| 71. 00000 14981. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN. | [ |
0035 611-05332 34.000 SYS | 70. 00000 2380. 00| 295. 83000 10058. 22| 140. 00000 4760. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS | | [
4 IN I I I
0036 615-03866 15.000 EACH | 650. 00000 9750. 00| 752. 75000 11291. 25| 1500. 00000 22500. 00
M LE MARKER | | |
0037 615-06496 18.000 EACH | 130. 00000 2340. 00 50. 00000 900. 00| 28. 00000 504. 00
PARKI NG BARRI ER | [ |
0038 615-97768 13.000 EACH | 42. 00000 546. 00| 10. 00000 130. 00| 13. 00000 169. 00
PARKI NG BARR ER, RESET | [
0039 616-02320 253.000 SYS | 4. 00000 1012. 00| 5. 00000 1265. 00| 4.90000 1239. 70
GEOTEXTI LES | [ |
0040 616- 06405 140.000 TON | 45. 00000 6300. 00| 50. 00000 7000. 00| 67. 00000 9380. 00
Rl PRAP, REVETMENT | [ |
0041 616-06451 52.000 TON | 42. 00000 2184. 00| 50. 00000 2600. 00| 66. 00000 3432.00
Rl PRAP, UNI FORM | | |
0042 621-01004 1.000 EACH | 650. 00000 650. 00| 625. 00000 625. 00| 630. 00000 630. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG [ | |
0043 621-04317 6825.000 SYS | 0. 90000 6142. 50 0. 88000 6006. 00| 2.00000 13650. 00
MULCHED SEED NG , NO MOW M X | | |
0044 621-06570 420.000 CYS | 28. 00000 11760. 00| 40. 00000 16800. 00| 45. 00000 18900. 00
TOP SO L [ | |
0046 622-04990 120.000 LFT | 11. 20000 1344. 00| 10. 40000 1248. 00| 10. 00000 1200. 00
LANDSCAPE EDGI NG , STEEL | | |
0047 622-05645 10.000 EACH | 360. 00000 3600. 00| 335. 00000 3350. 00| 340. 00000 3400. 00
PLANT, DECI DUOUS TREE, MULTI -STEM OVER | | |
72 TO 96 IN. | | |
0048 622- 05650 7.000 EACH | 600. 00000 4200. 00| 565. 00000 3955. 00| 570. 00000 3990. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN | | |
0049 702-90915 12.000 CYS | 385. 00000 4620. 00| 600. 00000 7200. 00| 970. 00000 11640. 00
CONCRETE, A | | [
0050 703-51030 1394.000 LBS | 0. 70000 975. 80| 2.00000 2788. 00| 3. 40000 4739. 60
REI NFORCI NG STEEL | | |
0051 706-04683 88.000 LFT | 126. 00000 11088. 00| 320. 00000 28160. 00| 430. 00000 37840. 00
I

RAI'LING , TREATED TI MBER, TYPE I | [



SI GN POST, SQUARE, 2, RElI NFORCED ANOHJQI

| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 151 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 989. 53 ROUTE
CALL ORDER : 151 CONTRACT ID : R -27513-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT RANDOL PH
SET- ASI DE :
| 1 ) 35-1128289 [( 2 ) 35-1139301 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. |E & B PAVING |NC | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0052 706-04683 175.000 LFT | 112. 50000 19687. 50| 260. 00000 45500. 00| 370. 00000 64750. 00
RAILING , TREATED TI MBER TYPE || | | |
0053 712-03812 7.000 EACH | 1065. 00000 7455. 00| 825. 00000 5775. 00| 1000. 00000 7000. 00
BENCH , 8 FT., WTH BACK | | |
0054 712-95676 8.000 MFBM | 2012. 00000 16096. 00| 4200. 00000 33600. 00| 5300. 00000 42400. 00
LUVBER AND TI MBER, TREATED [ |
0055 715-04381 1.000 LFT | 900. 00000 900. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
Pl PE END SECTI ON, 42 IN. | [ [
0056 715-05890 36.000 LFT | 58. 25000 2097. 00| 130. 00000 4680. 00| 190. 00000 6840. 00
Pl PE EXTENSI ON, CI RCULAR 42 IN. [ | [
0057 715-41050 36.000 LFT | 34. 75000 1251. 00| 120. 00000 4320. 00| 1100. 00000 39600. 00
Pl PE, REI NFORCED CONCRETE, |11, 15 IN. | | |
0058 715-41065 24.000 LFT | 54. 00000 1296. 00| 130. 00000 3120. 00| 150. 00000 3600. 00
Pl PE, REI NFORCED CONCRETE, |11, 24 IN. | | |
0059 715-41085 39.000 LFT | 58. 50000 2281. 50| 150. 00000 5850. 00| 170. 00000 6630. 00
Pl PE, REI NFORCED CONCRETE, |11, 36 IN. | | |
0060 715-46005 2.000 EACH | 225. 00000 450. 00| 500. 00000 1000. 00| 790. 00000 1580. 00
PI PE END SECTION, 15 IN | |
0061 715-46020 2.000 EACH | 450. 00000 900. 00| 500. 00000 1000. 00| 890. 00000 1780. 00
PI PE END SECTION, 24 IN | | |
0062 715-46040 2.000 EACH | 875. 00000 1750. 00| 1000. 00000 2000. 00| 1200. 00000 2400. 00
PI PE END SECTION, 36 IN | | |
0063 732-04932 1.000 EACH | 650. 00000 650. 00| 2800. 00000 2800. 00| 1900. 00000 1900. 00
TAPPI NG TEE AND VALVE, WTH VALVE BOX | | |
0064 732-04965 250.000 LFT | 10. 75000 2687. 50| 15. 00000 3750. 00| 16. 00000 4000. 00
WATER SERVICE LINE , 0.50 IN. | [ |
0065 801-06645 8.000 EACH | 185. 00000 1480. 00| 170. 00000 1360. 00| 55. 00000 440. 00
CONSTRUCTI ON SIGN, B | |
0066 801-06775 LUMP | 11323.00000 11323.00|  35000. 00000 35000.00|  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | |
0067 802-03896 44.000 EACH | 335. 00000 14740. 00| 55. 00000 2420. 00| 285. 00000 12540. 00
BOLLARD , COLLAPSI BLE, | NSTALL | |
0068 802-03896 44.000 EACH | 115. 00000 5060. 00| 275. 00000 12100. 00| 250. 00000 11000. 00
BOLLARD , | NSTALL | | |
0069 802-04314 1.000 EACH|  14850.00000 14850. 00| 6756. 75000 6756. 75| 5800. 00000 5800. 00
SIGN, | NTERPRETI VE | | |
0070 802- 05702 650. 000 | 10. 55000 6857. 50| 13. 89000 9028. 50| 11. 00000 7150. 00
I
I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 151 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 989. 53 ROUTE :
CALL CRDER : 151 CONTRACT ID : R -27513-A COUNTI ES : DELAWARE HENRY
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT RANDOLPH
SET- ASI DE :
[( 1 ) 351128289 [( 2 ) 35-1139301 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. |E & B PAVING |NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
0071 802-07060 1.000 EACH | 65. 00000 65. 00| 73. 40000 73. 40| 65. 00000 65. 00
SIGN, SHEET, RELOCATE | | |
0072 802-76025 276.000 SFT | 19. 65000 5423. 40| 17. 38000 4796. 88| 20. 00000 5520. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0073 808-04767 1266.000 LFT | 2. 60000 3291. 60| 2. 50000 3165. 00| 5. 00000 6330. 00
LINE , THERVOPLASTIC, SOLID, WA TE, 10 | | |
I'N. I I I
0074 808-75245 1080. 000 LFT | 0. 54000 583. 20| 0. 50000 540. 00| 1. 00000 1080. 00
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I I I
SECTI ON TOTALS | $ 1, 258, 853. 25| $ 1, 464, 872. 02| $ 1, 888, 087. 56
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e et e e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 1, 258, 853. 25| $ 1, 464, 872. 02| $ 1, 888, 087. 56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 205, 238. 74

CALL ORDER

LETTI NG DATE

161 OCONTRACT I D :
07/20/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -27804-A

CRAWFCRDSVI LLE DI STRI CT

COUNTI ES :

10/ 25/ 05 COMPLETI ON DATE

RQUTE :

PROJECT( S)

39

HENDRI CKS

DATE :

PAGE :

07/ 28/ 05
161 -1

RANK VENDOR NO. / NAME
1  35-1381845 HARVEY, GECRGE R & SON, INC
2  35-1673827 HENDERSON, H E., INC
3 90-0177865 H S CONSTRUCTORS LLC
4  84-1656426 SEBCORP | NC
5 35-1212938 ATLAS EXCAVATI NG | NC
6  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES
7  35-0918397 RI ETH RI LEY CONSTRUCTI ON

158,

. 0000%
. 4703%
. 1175%
. 7793%
. 9690%

9592%
9312%

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

[( 1 ) 35 1381845

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07038

FI ELD OFFICE, A

0003 106-03285
FAI LED MATERI AL
0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG RI GHT CF WAY

0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 203-02000

EXCAVATI ON, COWON

0009 205-06932

TEMPORARY CHECK DAM STRAW BALES |

0010 205-06933

TEMPORARY DI TCH | NLET PROTECTI ON

0011 205-06937

TEMPCRARY SI LT FENCE

2 ) 35-1673827

| (

| HARVEY, GEORGE R & SON, INC | HENDERSQN, H E., INC
QUANTI TY || UNIT PRI CE AMOUNT| UNIT PRI CE AMJJ\IT||
---------------------- e

LUWwP || 4000. 00000 4000 00|| 4901. 20000 4901. ZOI

5.000 MXS | 1500. 00000 7500 00|| 1500. 00000 7500. 00||
1.000 DCL { 1. 00000 1. OO|| 1. 00000 1. OO||
1.000 DO || 1. 00000 1. 00|| 1. 00000 1. 00||
LUWP || 8000. 00000 8000. OO|| 8385. 10000 8385. 10,

LUWP || 3000. 00000 3000. OO|I 3932. 40000 3932. 40I

LUWP I 3700. 00000 3700. OO|| 7593. 60000 7593. 601

825.000 CYS || 9. 00000 7425. OOI 14. 26000 11764. 50I
163.000 LFT || 8. 25000 1344. 75|| 7. 88000 1284. 44I
1.000 EACH | 79. 00000 79. OO|| 75. 60000 75. 60||
375.000 LFT I|| 1. 50000 562. 50|| 1.41000 528. 75|I

3 ) 90-0177865
| H'S CONSTRUCTCRS LLC

UN'T PRI CE

2900.

2100.

9500.

3800.

8833.

25.

73.

00000

00000

. 00000

. 00000

00000

00000

74000

00000

. 50000

00000

. 40000

2900.

10500.

9500.

3800.

8833.

20625.

1222.

73.

525.

00

00

.00

.00

00

00

74

00

50

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 161 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-1673827 [( 3 ) 90-0177865
| HARVEY, GEORGE R & SON, INC | HENDERSON, H E., INC | H'S CONSTRUCTCRS LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 207-08263 1051.000 SYS | 13. 00000 13663. 00| 12. 73000 13379. 23| 10. 50000 11035. 50
SUBGRADE TREATMENT, TYPE | A | | |
0013 211-07454 334.000 CYS | 21. 00000 7014. 00| 26. 80000 8951. 20| 25. 00000 8350. 00
STRUCTURE BACKFI LL | | |
0014 301-07448 526.000 TON | 21. 00000 11046. 00| 20. 52000 10793. 52 28. 00000 14728. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 306-08034 934.000 SYS | 4. 40000 4109. 60 5. 19000 4847. 46| 2. 50000 2335. 00
MLLING ASPHALT, 1 1/2 IN. | [ |
0016 306-08043 320.000 SYS | 4. 40000 1408. 00| 5. 54000 1772. 80| 3. 50000 1120. 00
M LLI NG, TRANSI TI ON | | |
0017 402-07432 54.000 TON | 55. 00000 2970. 00| 60. 61000 3272. 94 51. 00000 2754. 00
HVA SURFACE, TYPE A | | |
0018 402-07433 133.000 TON | 55. 00000 7315. 00| 55. 80000 7421. 40| 49. 00000 6517. 00
HVA SURFACE, TYPE B | | [
0019 402-07438 186.000 TON | 52. 80000 9820. 80| 52. 75000 9811. 50| 46. 00000 8556. 00
HVA | NTERVEDI ATE, TYPE B | | |
0020 402-07440 161.000 TON | 46. 20000 7438. 20| 44. 10000 7100. 10] 48. 00000 7728.00
HVA BASE. TYPE A | | |
0021 402-07441 56.000 TON | 52. 80000 2956. 80| 50. 40000 2822. 40| 50. 00000 2800. 00
HVA BASE, TYPE B | | |
0022 406- 05520 1.000 TON | 330. 00000 330. 00| 315. 00000 315. 00| 105. 00000 105. 00
ASPHALT FOR TACK COAT | | |
0023 601-01846 1.000 EACH | 2035. 00000 2035. 00| 1942. 50000 1942. 50| 1950. 00000 1950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0024 601-94689 1.000 EACH | 2585. 00000 2585. 00| 2467. 50000 2467. 50| 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, CS | | [
0025 601-99105 313.000 LFT | 15. 40000 4820. 20| 14. 70000 4601. 10| 14. 50000 4538. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0026 610-07486 16.000 TON | 60. 50000 968. 00| 89. 71000 1435. 36| 121. 00000 1936. 00
HVA FOR APPROACHES, TYPE A | |
0027 611-06497 1.000 EACH | 198. 00000 198. 00| 189. 00000 189. 00| 375. 00000 375. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0028 615- 06505 1.000 EACH | 550. 00000 550. 00| 525. 00000 525. 00| 975. 00000 975. 00
MONUVENT, B | | [
0029 616-02320 223.000 SYS | 3. 00000 669. 00| 2. 42000 539. 66| 2. 00000 446. 00
GEOTEXTI LES | | |
0030 616-06405 167.000 TON | 20. 00000 3340. 00| 27. 01000 4510. 67| 28. 00000 4676. 00
I

RI PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 161 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
(1 ) 351381845 [( 2 ) 35-1673827 I ( ) 90-0177865
| HARVEY, GEORGE R & SON, INC | HENDERSON, H E., INC. | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 621-01004 1.000 EACH | 495. 00000 495. 00| 472. 50000 472. 50| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0032 621-01597 1306.000 SYS | 1. 40000 1828. 40| 1. 34000 1750. 04] 1. 30000 1697. 80
EROSI ON CONTROL, MAT | | |
0033 621-01660 852.000 SYS | 0. 67000 570. 84 0. 64000 545. 28| 0. 62000 528. 24
MULCHED SEEDI NG, LEGUME, 2 | |
0035 621-06559 581.000 SYS | 0. 84000 488. 04| 0. 80000 464. 80| 0. 77000 447.37
MULCHED SEEDING R | [ [
0036 621-06567 3.000 MG | 1. 10000 3. 30| 1. 05000 3. 15| 1. 00000 3.00
VATER | | |
0037 621-06574 442.000 SYS | 3. 60000 1591. 20| 3.36000 1485. 12| 3. 25000 1436. 50
SODDI NG | [ |
0038 621-06575 361.000 SYS | 3. 60000 1299. 60| 3.36000 1212. 96| 3. 25000 1173. 25
SODDI NG, NURSERY | | [
0039 621-52448 4.000 EACH | 44. 00000 176. 00| 42.00000 168. 00| 41. 00000 164. 00
SIGN, DO NOT SPRAY [ | [
0040 622-98200 4.000 EACH | 44. 00000 176. 00| 42.00000 168. 00| 41. 00000 164. 00
SIGN, DO NOT DI STURB | | |
0041 714-06660 11.000 SYS | 455. 00000 5005. 00| 652. 66000 7179. 26 950. 00000 10450. 00
W NGMALL | |
0042 715-05048 100.000 LFT | 5. 00000 500. 00| 3. 15000 315. 00| 9. 00000 900. 00
PIPE, TYPE 4, CROULAR 6 IN. [ [
0043 715-05049 100.000 LFT | 5. 00000 500. 00| 5. 25000 525. 00| 10. 00000 1000. 00
PIPE, TYPE 4, CROULAR 8 IN. | [
0044 715-05051 100.000 LFT | 5. 00000 500. 00| 6. 30000 630. 00| 12. 00000 1200. 00
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0045 715-05128 65.000 LFT | 70. 00000 4550. 00| 40. 61000 2639. 65| 100. 00000 6500. 00
PIPE, TYPE 1, CIRCULAR 48 IN. | | |
0046 715-05177 17.000 LFT | 40. 00000 680. 00| 73. 93000 1256. 81| 90. 00000 1530. 00
PIPE, TYPE 3, CIRCULAR 36 IN | | |
0047 715-46040 1.000 EACH | 550. 00000 550. 00| 530. 73000 530. 73| 850. 00000 850. 00
Pl PE END SECTION, 36 IN | | |
0049 801-04308 2.000 EACH | 440. 00000 880. 00| 420. 00000 840. 00| 405. 00000 810. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801-06625 28.000 EACH | 49. 50000 1386. 00| 47. 25000 1323. 00| 46. 00000 1288. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801-06640 10.000 EACH | 126. 50000 1265. 00| 120. 75000 1207. 50| 110. 00000 1100. 00

CONSTRUCTI ON SIGN, A [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 161 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-1673827 [( 3 ) 90-0177865
| HARVEY,  GEORGE R & SON, INC | HENDERSON, H E., INC. | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0052 801-06645 3.000 EACH | 27.50000 82. 50| 26. 25000 78. 75| 26. 00000 78.00
CONSTRUCTI ON SIGN, B | | |
0053 801-06775 LUWP | 1000. 00000 1000. 00| 5428. 00000 5428. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 96.000 LFT | 3. 65000 350. 40| 3. 50000 336. 00| 3. 35000 321. 60
BARRI CADE, I11-A | | |
0055 801-07119 48.000 LFT | 4. 90000 235. 20| 4. 66000 223. 68 4.50000 216. 00
BARRI CADE, I11-B | | |
0056 804-06725 4.000 EACH | 22. 00000 88. 00| 21. 00000 84. 00| 21.00000 84.00
DELI NEATCR WTH POST, D1, 3 IN DA | | |
0057 808-06703 1600.000 LFT | 0. 28000 448. 00| 0. 26000 416. 00| 0. 26000 416.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0058 808- 75245 1600.000 LFT | 0. 28000 448. 00| 0. 26000 416. 00| 0. 26000 416. 00
LINE, THERMIPLASTIC, SCLID, YELLOW 4 | | |
IN I I |
0059 808-75998 10. 000 EACH | 75. 00000 750. 00| 69. 30000 693. 00| 67. 00000 670. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
0060 720-98068 1.000 EACH | 8200. 00000 8200. 00| 5846. 80000 5846. 80| 8600. 00000 8600. 00
MANHOLE, E2 | | |
SECTI ON TOTALS | $ 152, 896. 33| $ 168, 904. 96| $ 191, 300. 00
------------------------------------------ o m m e m o e e et et et ot e e e o e e e e e et e e e e e emeemeeoeaoo--
CONTRACT TOTALS | $ 152, 896. 33| $ 168, 904. 96 $ 191, 300. 00




| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATION CF BI DS

DATE :
PAGE :

07/ 28/ 05
161 -5

ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 4 ) 84-1656426 [( 5 ) 35-1212938 [( 6 ) 35-1618530
| SEBOCRP | NC | ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105- 06845 LUWP | 5000. 00000 5000. 00| 2800. 00000 2800. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 5.000 MXS | 2000. 00000 10000. 00| 2000. 00000 10000. 00| 2000. 00000 10000. 00
FIELD OFFICE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | |
0005 110-01001 LUMP |  15450. 00000 15450. 00|  10000. 00000 10000. 00|  11000. 00000 11000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 4500. 00000 4500.00]  15000. 00000 15000. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  16500. 00000 16500. 00|  10000. 00000 10000. 00|  31500. 00000 31500. 00
PRESENT STRUCTURE, REMOVE | |
0008 203-02000 825.000 CYS | 13. 50000 11137. 50| 30. 00000 24750. 00| 25. 00000 20625. 00
EXCAVATI ON,  COMVON | | |
0009 205- 06932 163.000 LFT | 10. 00000 1630. 00| 7. 50000 1222. 50| 7. 50000 1222. 50
TEMPCRARY CHECK DAM STRAW BALES | | [
0010 205-06933 1.000 EACH | 100. 00000 100. 00| 72. 00000 72. 00| 72. 00000 72.00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06937 375.000 LFT | 2.00000 750. 00| 1. 40000 525. 00| 1. 50000 562. 50
TEMPORARY SI LT FENCE | | |
0012 207-08263 1051.000 SYS | 19. 50000 20494. 50| 4.00000 4204. 00 10. 00000 10510. 00
SUBGRADE TREATMENT, TYPE | A | |
0013 211-07454 334.000 CYS | 15. 00000 5010. 00| 20. 00000 6680. 00| 25. 00000 8350. 00
STRUCTURE BACKFI LL | | |
0014 301-07448 526.000 TON | 14. 00000 7364. 00| 20. 00000 10520. 00| 25. 00000 13150. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0015 306-08034 934.000 SYS | 5. 00000 4670. 00| 2. 75000 2568. 50| 6. 00000 5604. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0016 306-08043 320.000 SYS | 5. 00000 1600. 00| 2. 75000 880. 00| 6. 00000 1920. 00
M LLING TRANSI TI ON | [
0017 402-07432 54.000 TON | 52. 00000 2808. 00| 50. 00000 2700. 00| 52. 00000 2808. 00
HVA SURFACE, TYPE A | | |
0018 402-07433 133.000 TON | 50. 00000 6650. 00| 48. 00000 6384. 00| 50. 00000 6650. 00
HVA SURFACE, TYPE B | | |
0019 402-07438 186.000 TON | 47. 00000 8742. 00| 45. 00000 8370. 00| 47. 00000 8742. 00
I I

HVA | NTERVEDI ATE, TYPE B



ENG NEER S ESTI MATE: $ 205, 238. 74

CALL CRDER : 161

LETTI NG DATE : 07/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -27804-A
DI STRI CT : CRAWFQRDSVI LLE DI STRI CT

DATE :
PAGE :

07/ 28/ 05
161 -6

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0020 402-07440 161. 000
HVA BASE. TYPE A

0021 402-07441 56. 000
HVA BASE, TYPE B

0022 406-05520 1. 000
ASPHALT FOR TACK COAT

0023 601-01846 1. 000

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

0024 601-94689 1. 000
GUARDRAI L END TREATMENT, CS

0025 601-99105 313.000 LF
GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC

0026 610-07486 16. 000
HVA FOR APPROACHES, TYPE A

0027 611-06497 1. 000
MAI LBOX ASSEMBLY, SINGLE

0028 615-06505 1. 000
MONUMENT, B

0029 616-02320 223. 000
GEOTEXTI LES

0030 616-06405 167. 000
RI PRAP, REVETMENT

0031 621-01004 1. 000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0032 621-01597 1306. 000
EROSI ON CONTROL, MAT

0033 621-01660 852. 000
MJULCHED SEEDI NG, LEGUVE, 2

0035 621-06559 581. 000
MJLCHED SEEDI NG, R

0036 621-06567 3. 000
WATER

0037 621-06574 442.000
SODDI NG

0038 621-06575 361. 000
SODDI NG NURSERY

0039 621-52448 4. 000

SIGN, DO NOT SPRAY

) 84- 1656426 [( 5 ) 35-1212938
EBCORP | NC | ATLAS EXCAVATI NG
UNIT PRICE Am(xmnl UNIT PRI CE
T 49.00000 7889.00] 47,0000 7567 0
60. 00000 3360.00; 60. 00000
100. 00000 100.005 100. 00000
1850. 00000 1850. 00| 1850. 00000
|
2350. 00000 2350.001 2100. 00000
14. 00000 4382.00I 14. 00000
120. 00000 1920.001 120. 00000
250. 00000 250.00% 120. 00000
700. 00000 700.001 575. 00000
2.00000 446.00, 1. 00000
16. 00000 2672.00, 35. 00000
450. 00000 450.00} 450. 00000
I

4. 00000 5224.00I 1. 30000
0. 70000 596.405 0. 61000
0. 80000 464.801 0. 76000
1. 00000 3.00} 1. 00000
3. 50000 1547.001 3. 20000
3. 50000 1263.50{ 3. 20000
40. 00000 160.00J 40. 00000

) 35-1618530
| AVMERI CAN CONTRACTI NG & SERVI C

62. 00000
. 00000

00000

00000
. 00000
. 00000
. 00000
. 00000
. 00000
. 00000

. 00000

. 50000
. 65000
. 80000
. 00000
. 50000
. 50000

. 00000

49. 00000

2000.

2100.

4382.

2000.

125.

600.

892.

5010.

500.

1959.
553.

464.

1547.

1263.

168.



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 161 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 84-1656426 | 5 ) 35-1212938 [( 6 ) 35-1618530
| SEBOCRP | NC | ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0040 622-98200 4.000 EACH | 40. 00000 160. 00| 40. 00000 160. 00| 42. 00000 168. 00
SIG\, DO NOT DI STURB | [ |
0041 714-06660 11.000 SYS | 680. 00000 7480. 00| 600. 00000 6600. 00| 1300. 00000 14300. 00
W NGWALL | | |
0042 715-05048 100.000 LFT | 10. 00000 1000. 00| 15. 00000 1500. 00| 25. 00000 2500. 00
PIPE, TYPE 4, G RCULAR 6 IN [ | [
0043 715-05049 100.000 LFT | 12. 00000 1200. 00| 16. 00000 1600. 00| 26. 00000 2600. 00
PIPE, TYPE 4, CROULAR 8 IN. | [
0044 715-05051 100.000 LFT | 14. 00000 1400. 00| 18. 00000 1800. 00| 27.00000 2700. 00
PIPE, TYPE 4, CIRCULAR 10 IN. [ | |
0045 715-05128 65.000 LFT | 122. 00000 7930. 00| 387. 00000 25155. 00| 200. 00000 13000. 00
PIPE, TYPE 1, O RCULAR 48 IN | | |
0046 715-05177 17.000 LFT | 74. 00000 1258. 00| 300. 00000 5100. 00| 150. 00000 2550. 00
PIPE, TYPE 3, O RCULAR 36 IN [ | |
0047 715-46040 1.000 EACH | 750. 00000 750. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
PI PE END SECTION, 36 IN | |
0049 801-04308 2.000 EACH | 200. 00000 400. 00| 160. 00000 320. 00| 450. 00000 900. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0050 801- 06625 28.000 EACH | 80. 00000 2240. 00| 70. 00000 1960. 00| 55. 00000 1540. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 10. 000 EACH | 85. 00000 850. 00| 82. 00000 820. 00| 125. 00000 1250. 00
CONSTRUCTI ON SI GN, A | | |
0052 801- 06645 3.000 EACH | 25. 00000 75. 00| 25. 00000 75. 00| 25. 00000 75.00
CONSTRUCTI ON SIGN, B |
0053 801-06775 LUVP | 4000. 00000 4000. 00| 800. 00000 800. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 96.000 LFT | 10. 00000 960. 00| 8. 00000 768. 00| 4.00000 384. 00
BARRI CADE, |11 -A [ | [
0055 801-07119 48.000 LFT | 11. 00000 528. 00| 9. 00000 432. 00| 5. 00000 240. 00
BARRI CADE, |11-B [ | [
0056 804-06725 4.000 EACH | 25. 00000 100. 00| 25. 00000 100. 00| 17. 00000 68. 00
DELI NEATOR WTH PCST, DI, 3 IN DA [ | |
0057 808-06703 1600. 000 LFT 0. 30000 480. 00| 0. 26000 416. 00| 0. 30000 480. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | |
0058 808- 75245 1600.000 LFT | 0. 30000 480. 00| 0. 26000 416. 00| 0. 30000 480. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
I'N I I I
0059 808- 75998 10.000 EACH | 28. 00000 280. 00| 125. 00000 1250. 00| 70. 00000 700. 00
I

SNOWPLOMBLE RAI SED PAVEMENT MARKER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 161 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 84 1656426 [( 5 ) 35-1212938 [( 6 ) 35-1618530
| SEBOCRP | NC | ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0060 720-98068 1.000 EACH|  10350.00000 10350. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
MANHOLE, E2 | | |
SECTI ON TOTALS [ $ 199, 956. 70]| $ 204, 833. 68| $ 229, 282. 10
------------------------------------------ o

CONTRACT TOTALS | $ 199, 956. 70| $ 204, 833. 68| $ 229, 282. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 161 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 7 ) 35 0918397 I ( I (
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105-06845 LUWP | 2900. 00000 2900. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 5.000 MXS | 2400. 00000 12000. 00| |
FIELD OFFICE, A | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| [
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNVENT | [ |
0005 110-01001 LUMP |  12150. 00000 12150. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 4843. 04000 4843. 04| |
CLEARI NG RI GHT OF WAY | [ |
0007 202-51330 LUMP |  17000. 00000 17000. 00| |
PRESENT STRUCTURE, REMOVE | [ |
0008 203-02000 825.000 CYS | 29. 50000 24337. 50| [
EXCAVATI ON, COWMON | | |
0009 205- 06932 163.000 LFT | 7. 50000 1222. 50| |
TEMPORARY CHECK DAM STRAW BALES [ [ |
0010 205-06933 1.000 EACH | 72. 00000 72.00] |
TEMPORARY DI TCH | NLET PROTECTI ON [ [ |
0011 205-06937 375.000 LFT | 1. 34000 502. 50| |
TEMPORARY SI LT FENCE | | |
0012 207-08263 1051.000 SYS | 16. 00000 16816. 00| |
SUBGRADE TREATMENT, TYPE | A [ | |
0013 211-07454 334.000 CYS | 23. 00000 7682. 00| |
STRUCTURE BACKFI LL | | |
0014 301-07448 526.000 TON | 27. 00000 14202. 00| [
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 306-08034 934.000 SYS | 8. 00000 7472. 00| |
MLLING ASPHALT, 1 1/2 IN | | |
0016 306-08043 320.000 SYS | 8. 00000 2560. 00| |
M LLING TRANSI TI ON [ | [
0017 402-07432 54.000 TON | 88. 00000 4752. 00| |
HVA SURFACE, TYPE A | | |
0018 402-07433 133.000 TON | 88. 00000 11704. 00| |
HVA SURFACE, TYPE B [ | |
0019 402-07438 186.000 TON | 86. 00000 15996. 00| [
I

HVA | NTERVEDI ATE, TYPE B



ENG NEER S ESTI MATE: $
CALL CRDER : 161

205, 238. 74

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -27804-A

DATE : 07/28/05
PACE : 161 -10

RQUTE : 39
COUNTI ES : HENDRI CKS

LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| 7 ) 350918397 I ( ) I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0020 402-07440 161.000 TON | 81. 00000 13041. 00| |
HVA BASE. TYPE A | [ |
0021 402-07441 56.000 TON | 81. 00000 4536. 00| |
HVA BASE, TYPE B | | |
0022 406- 05520 1.000 TON | 220. 00000 220. 00| [
ASPHALT FOR TACK COAT | |
0023 601-01846 1.000 EACH | 1850. 00000 1850. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 3 | | [
0024 601-94689 1.000 EACH | 2095. 00000 2095. 00| [
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 313.000 LFT | 13. 80000 4319. 40| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0026 610-07486 16.000 TON | 200. 00000 3200. 00| |
HVA FOR APPROACHES, TYPE A | [ [
0027 611-06497 1.000 EACH | 120. 00000 120. 00| |
MAI LBOX ASSEMBLY, SINGLE | |
0028 615- 06505 1.000 EACH | 575. 00000 575. 00| |
MONUVENT, B | | [
0029 616-02320 223.000 SYS | 3. 50000 780. 50| |
GEOTEXTI LES | | |
0030 616-06405 167.000 TON | 26. 00000 4342. 00| |
RI PRAP, REVETMENT | [ |
0031 621-01004 1.000 EACH | 450. 00000 450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ |
SEEDI NG | | |
0032 621-01597 1306.000 SYS | 1. 28000 1671. 68| [
ERCS| ON CONTROL, MAT | | |
0033 621-01660 852.000 SYS | 0. 61000 519. 72| |
MULCHED SEEDI NG LEGUMVE, 2 | | |
0035 621-06559 581.000 SYS | 0. 76000 441. 56| |
MULCHED SEEDI NG R | [ [
0036 621-06567 3.000 Mz | 1. 00000 3.00]| |
VATER | [ |
0037 621-06574 442.000 SYS | 3. 20000 1414. 40| |
SODDI NG | | |
0038 621-06575 361.000 SYS | 3. 20000 1155. 20| |
SODDI NG, NURSERY | | |
0039 621-52448 4.000 EACH 20. 00000 80. 00| |
|

SIGN, DO NOT SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 161 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
7 ) 35 0918397 I ( ) I ( )

I
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0040 622-98200 4.000 EACH | 20. 00000 80. 00| |
SIGN, DO NOT DI STURB [ | |
0041 714-06660 11.000 SYS | 900. 00000 9900. 00| |
W NGMLL | [ |
0042 715-05048 100.000 LFT | 21. 00000 2100. 00| |
PIPE, TYPE 4, CCROULAR 6 IN | | |
0043 715-05049 100.000 LFT | 22.00000 2200. 00| |
PIPE, TYPE 4, O RCULAR 8 IN | | [
0044 715-05051 100.000 LFT | 23.00000 2300. 00| |
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0045 715-05128 65.000 LFT | 180. 00000 11700. 00| |
PIPE, TYPE 1, CIRCULAR 48 IN. | | |
0046 715-05177 17.000 LFT | 150. 00000 2550. 00| |
PIPE, TYPE 3, CIROULAR 36 IN. | | |
0047 715-46040 1.000 EACH | 600. 00000 600. 00| |
PI PE END SECTION, 36 IN. | [ |
0049 801-04308 2.000 EACH | 500. 00000 1000. 00 |
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801-06625 28.000 EACH | 30. 00000 840. 00| |
DETOUR ROUTE MARKER ASSEMBLY | [ |
0051 801-06640 10. 000 EACH | 100. 00000 1000. 00| |
CONSTRUCTI ON SI GN, A | [ |
0052 801-06645 3.000 EACH | 30. 00000 90. 00| |
CONSTRUCTI ON SIGN, B | | |
0053 801-06775 LUWP | 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0054 801-07118 96.000 LFT | 2. 00000 192. 00| |
BARRI CADE, I11-A [ [ |
0055 801-07119 48.000 LFT | 2.00000 96. 00| |
BARRI CADE, I11-B [ | [
0056 804-06725 4.000 EACH | 16. 00000 64. 00| |
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0057 808-06703 1600. 000 LFT | 0. 30000 480. 00| |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0058 808- 75245 1600. 000 LFT | 0. 30000 480. 00| |
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0059 808-75998 10.000 EACH | 90. 00000 900. 00| |
I

SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 161 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 205, 238. 74 ROUTE : 39
CALL ORDER : 161 CONTRACT ID : R -27804-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
7 ) 35 0918397 I ( ) I ( )

I
| RIETH RILEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT

I | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o
0060 720-98068 1.000 EACH | 4400. 00000 4400. 00| |
MANHOLE, E2 | | |
SECTI ON TOTALS | $ 243, 000. 00| $ | $
------------------------------------------ o m o e e e e e e e e e e e e e m e e e e e e e e e e emeeeeoo o

CONTRACT TOTALS | $ 243, 000. 00| $ 0. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 165 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 559, 885. 19 ROUTE : 40
CALL ORDER : 165 CONTRACT ID : R -27983-B COUNTI ES : VI GD
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1673827 HENDERSON, H E., INC. $ 582, 213.73 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 586, 500. 00 100. 7362%
(1 ) 35 1673827 [( 2 ) 350918397 I ( )
| HENDERSON, H E., |INC. | R ETH RI LEY CONSTRUCTI N |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e e e e e e et et o e e o e e e e e e e e e e e m e memeeoeeooo-
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP |  19151. 00000 19151. 00 9740. 00000 9740. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 M | 2100. 00000 18900. 00| 2367. 00000 21303. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | [ [
0005 110-01001 LUWP | 23162. 50000 23162.50]  34998. 10000 34998. 10|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  11810. 00000 11810.00]  16000. 00000 16000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 160.000 m | 11. 87000 1899. 20| 15. 00000 2400. 00|
GUARDRAI L, REMOVE | | |
0008 202-02272 71.000 m | 20. 06000 1424. 26 33. 00000 2343. 00|
PAVED S| DE DI TCH, REMOVE [ [ |
0009 202-51330 LUMP | 15492. 20000 15492.20]  28000. 00000 28000. 00|
PRESENT STRUCTURE, REMOVE | | [
0010 202-74045 5.000 EACH | 21. 87000 109. 35| 100. 00000 500. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0011 202-91385 1.000 EACH | 177. 93000 177. 93| 450. 00000 450. 00|
I NLET, REMOVE | | |
0012 202-96128 520.000 m | 14. 31000 7441. 20| 21. 00000 10920. 00|
GQUTTER CONCRETE, REMOVE | | |
0013 203-02000 1484.000 n8 | 15. 53000 23046. 52| 24. 00000 35616. 00|
I

EXCAVATI ON, COWMON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 165 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 559, 885. 19 ROUTE : 40
CALL ORDER : 165 CONTRACT ID : R -27983-B COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| ) 35- 1673827 [( 2 ) 35-0918397 I ( )
| HENDERSON, H.E., INC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 205-03371 11.000 n8 | 18. 79000 206. 69| 35. 00000 385. 00|
SEDI MENT REMOVE | | |
0015 205-06931 2.000 My | 50. 46000 100. 92| 100. 00000 200. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0016 205-06932 6.000 m | 47. 25000 283. 50| 45. 00000 270. 00|
TEMPCRARY CHECK DAM STRAW BALES | | |
0017 205-06933 8.000 EACH | 59. 85000 478. 80| 57. 00000 456. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0018 205-06934 2.000 My | 588. 00000 1176. 00| 560. 00000 1120. 00|
TEMPORARY MULCH NG | | |
0019 205- 06937 83.000 m | 5. 04000 418. 32| 4. 80000 398. 40|
TEMPORARY SI LT FENCE | | |
0020 207-08263 1755.000 n2 | 12. 95000 22727. 25| 13. 50000 23692. 50|
SUBGRADE TREATMENT, TYPE | A | | |
0021 211-07454 39.000 n8 | 99. 01000 3861. 39 25. 00000 975. 00|
STRUCTURE BACKFI LL | | |
0022 213-08058 237.000 n8 | 89. 57000 21228. 09| 110. 00000 26070. 00|
FLOMBLE BACKFI LL | [ |
0023 301-07448 1145.000 My | 23. 80000 27251. 00| 22. 00000 25190. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0024 303-07449 48.000 My | 26. 83000 1287. 84| 22. 00000 1056. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0025 306-08043 144.000 n2 | 19. 58000 2819. 52| 20. 00000 2880. 00|
M LLING TRANSI TI ON | | |
0026 402-07434 462.000 My | 84. 68000 39122. 16| 52. 00000 24024. 00|
HVA SURFACE, TYPE C | | |
0027 402-07439 370.000 My | 73. 95000 27361. 50| 66. 00000 24420. 00|
HVA | NTERVEDI ATE, TYPE C | | |
0028 406- 05520 2.000 My | 256. 14000 512. 28] 200. 00000 400. 00|
ASPHALT FOR TACK COAT | [ [
0029 601-01740 2.000 EACH | 2100. 00000 4200. 00| 2000. 00000 4000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0030 601-05999 2.000 EACH | 52. 50000 105. 00| 50. 00000 100. 00|
CURVED TERM NAL END | | |
0031 601-06035 30.000 m | 66. 68000 2000. 40| 63. 50000 1905. 00|
GUARDRAI L, RESET | | |
0032 601- 06854 2.000 EACH | 2782. 50000 5565. 00| 2650. 00000 5300. 00|
I I

GUARDRAI L, WBEAM NESTED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 165 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 559, 885. 19 ROUTE : 40
CALL ORDER : 165 CONTRACT ID : R -27983-B COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
[( 1 ) 351673827 I ( ) 35-0918397 I ( )
| HENDERSON, H E., INC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0033 601-99105 46.000 m | 45. 68000 2101. 28] 43. 50000 2001. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603-01159 24.000 m | 84. 00000 2016. 00| 80. 00000 1920. 00|
FENCE, CHAIN LINK, 1067 mm | | |
0035 605-06121 33.000 m | 112. 30000 3705. 90| 93. 00000 3069. 00|
CURB, CONCRETE, B | | |
0036 605-06155 25.000 m | 115. 95000 2898. 75| 112. 00000 2800. 00|
CURB AND GUTTER, CONCRETE, IVDDIFI ED | | |
0037 607-06175 6.000 m | 62. 76000 2886. 96| 117. 00000 5382. 00|
GUTTER, CONCRETE | | [
0038 610-07486 137.000 My | 163. 40000 22385. 80| 77. 00000 10549. 00|
HVA FOR APPROACHES, TYPE A | | |
0039 611-06497 4.000 EACH | 178. 50000 714. 00| 170. 00000 680. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0040 611-06498 5.000 EACH | 210. 00000 1050. 00| 200. 00000 1000. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0041 615-06490 14.000 EACH | 110. 25000 1543. 50| 105. 00000 1470. 00|
R GHT OF VAY MARKER | | |
0042 615- 06505 2.000 EACH | 535. 50000 1071. 00| 510. 00000 1020. 00|
MONUMENT, B [ [ |
0043 616-02320 409.000 n2 | 2. 42000 989. 78 3. 00000 1227. 00|
GEOTEXTI LES | | |
0044 616- 06405 155.000 My | 29. 49000 4570. 95| 29. 00000 4495. 00|
Rl PRAP, REVETMENT | | |
0045 621-01004 1.000 EACH | 913. 50000 913. 50| 870. 00000 870. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0046 621-02770 150.000 n2 | 1. 31000 196. 50 1. 25000 187. 50|
EROSI ON CONTROL BLANKET | [ [
0047 621-06545 1.000 My | 420. 00000 420. 00| 400. 00000 400. 00|
FERTI LI ZER | | |
0048 621- 06553 63.000 kg | 10. 08000 635. 04| 9. 60000 604. 80|
SEED M XTURE, R | | |
0049 621- 06557 55.000 kg | 5. 62000 309. 10 5. 35000 294. 25|
SEED M XTURE, T | [ |
0050 621-06565 1.000 My | 456. 75000 456. 75| 435. 00000 435. 00|
MULCH NG MATERI AL | | |
0051 621-06567 1.000 kL | 31. 50000 31. 50| 30. 00000 30. 00|
I |

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 165 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 559, 885. 19 ROUTE : 40
CALL ORDER : 165 CONTRACT ID : R -27983-B COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1673827 [( 2 ) 35-0918397 I ( )
| HENDERSON, H. E., INC, | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0052 621-06575 26.000 n2 | 42. 00000 1092. 00| 40. 00000 1040. 00
SODDI NG, NURSERY | |
0053 702-90915 18.000 n8 | 266. 77000 4801. 86 800. 00000 14400. 00
CONCRETE, A | |
0054 703-51030 409.000 kg | 6. 59000 2695. 31| 7. 00000 2863. 00
REI NFORCI NG STEEL | |
0055 712-04131 LUMP |  13345.00000 13345.00|  17000. 00000 17000. 00
STRUCTURE , RESET | |
0056 714-26714 30.000 m | 2355. 33000 70659. 90| 2400. 00000 72000. 00

CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 2400 mm x 2400 nmm [ |

I

II

I

I

I

I

I

|

0057 715-05149 294.000 m | 63. 05000 18536. 70| 82. 00000 24108. 00|
PIPE, TYPE 2, CIROULAR 300 mm | | |
0058 715-08306 139.000 My | 94. 09000 13078. 51| 66. 00000 9174. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE C | | |
0059 715-46000 4.000 EACH | 418. 20000 1672. 80| 450. 00000 1800. 00|
Pl PE END SECTION, 300 nm | | |
0060 720- 44000 5.000 EACH | 261. 74000 1308. 70| 420. 00000 2100. 00|
CASTING ADJUST TO GRADE | | |
0061 720-45270 8.000 EACH | 1910. 05000 15280. 40| 800. 00000 6400. 00|
Pl PE CATCH BASIN, 450 nm | | |
0062 723-06660 35.000 n2 | 266. 33000 9321. 55| 400. 00000 14000. 00|
W NGMALL | | |
0063 732-08419 32.000 n2 | 183. 75000 5880. 00| 140. 00000 4480. 00|
MODULAR BLOCK WALL | | |
0064 732-08421 32.000 n2 | 346. 59000 11090. 88| 385. 00000 12320. 00|
MODULAR BLOCK WALL ERECTI ON [ | |
0065 801-04308 1.000 EACH | 157. 50000 157. 50] 210. 00000 210. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0066 801-06207 2330.000 m | 2. 93000 6826. 90| 2. 75000 6407. 50|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0067 801-06469 1269.000 m | 5. 86000 7436. 34| 5. 55000 7042. 95|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | [ |
0068 801-06639 60.000 m | 99. 56000 5973. 60| 130. 00000 7800. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0069 801-06640 13.000 EACH | 78. 75000 1023. 75| 87. 00000 1131. 00|
I I

CONSTRUCTION SIGN, A |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 07/28/05
PACE : 165 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 559, 885. 19 ROUTE : 40
CALL ORDER : 165 CONTRACT ID : R -27983-B COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1673827 [( 2 ) 35-0918397 I ( )
| HENDERSON, H E., INC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0070 801-06645 2.000 EACH | 42. 00000 84. 00| 25. 00000 50. 00|
CONSTRUCTI ON SIGN, B [ [ |
0071 801-06646 60.000 m | 97. 82000 5869. 20| 95. 00000 5700. 00|
TEMPORARY CONCRETE BARRI ER | | |
0072 801-06710 340.000 DAY | 21. 00000 7140. 00| 8. 50000 2890. 00|
FLASH NG ARROW SI GN | | |
0073 801-06775 LUMP | 29606. 85000 29606.85]  16000. 00000 16000. 00|
MAI NTAI NI NG TRAFFI C |
0074 801-07023 2.000 EACH | 5722. 50000 11445. 00| 5450. 00000 10900. 00|
ENERGY ABSCRBI BG TERM NAL, CZ, TL-2 | | [
0075 801-07119 11.000 m | 42. 00000 462. 00| 29. 00000 319. 00|
BARRI CADE, I11-B | [ |
0076 802-05701 17.000 m | 42. 00000 714. 00| 40. 00000 680. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0077 802-76035 5.000 n2 | 173. 25000 866. 25| 165. 00000 825. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0078 808-06701 180.000 m | 1. 45000 261. 00| 1. 10000 198. 00|
LI NE, THERMVOPLASTI C, BROKEN, W TE, | | [
100mMm | | |
0079 808-06703 500.000 m | 1. 45000 725. 00| 1. 15000 575. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | | |
0080 808-06716 200.000 m | 6. 83000 1366. 00| 0. 68000 136. 00|
LI NE, REMOVE | [ |
0081 808-75245 488.000 m | 1. 45000 707. 60| 0. 75000 366. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0082 808- 75297 3.000 m | 189. 00000 567. 00| 12. 00000 36. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
SECTI ON TOTALS | $ 582, 213. 73| $ 586, 500. 00| $
------------------------------------------ o m m et e e e e et et et e o e e o e e e e et e e e e e e e e meeoeaoo--

CONTRACT TOTALS | $ 582, 213. 73| $ 586, 500. 00 $




DATE : 07/28/05

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PACE : 171 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 63
CALL CRDER @ 171 CONTRACT ID : R -27990-A COUNTIES : VIO

LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)

SET- ASI DE :
VENDOR RANKI NG :

1 37-0797609 FEUTZ CONTRACTCRS, | NC. $ 804, 486. 05 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 181 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 62, 857. 64 ROUTE :
CALL ORDER : 181 CONTRACT 1D : R -28092-A COUNTI ES : NOBLE
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 11/04/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 30, 947.00 100. 0000%
2 350997978 PHEND & BROWN, | NC. $ 36,793.50 118.8920%
3 62-1492793 APl CONSTRUCTI ON CORP. $ 37,472.10 121.0848%
4 35-1185040 N BLOCK EXCAVATI NG, | NC. $ 37,962.00 122.6678%
5  35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $ 45,721.80 147.7423%
[( 1 ) 351139301 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| E & B PAVING |NC | PHEND & BROMN, | NC. | APl CONSTRUCTI ON CORP.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT| UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ S
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ [ [
0002 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110- 01001 LUMP | 1500. 00000 1500. 00| 3600. 00000 3600. 00| 1900. 00000 1900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ |
0004 203-60778 LUMP | 2000. 00000 2000. 00| 1500. 00000 1500. 00| 1100. 00000 1100. 00
GRADI NG , PARKI NG AREA | | |
0005 203-90014 10.000 STA | 10. 00000 100. 00| 165. 00000 1650. 00| 110. 00000 1100. 00
LI NEAR GRADI NG , PUBLI C ACCESS ROAD | [ [
0006 301-07448 205.000 TON | 5. 00000 1025. 00| 19. 00000 3895. 00| 12. 00000 2460. 00
COVPACTED AGGREGATE, NO. 53, BASE , | | |
CRUSHED STONE [ | |
0007 303-07449 60.000 TON | 30. 00000 1800. 00| 47. 00000 2820. 00| 16. 00000 960. 00
COVPACTED AGGREGATE, NO. 73 | | [
0008 402-07432 195.000 TON | 45. 00000 8775. 00| 44. 50000 8677. 50| 47. 00000 9165. 00
HVA SURFACE, TYPE A [ | [
0009 402-07435 325.000 TON | 35. 00000 11375. 00| 39. 00000 12675. 00| 40. 00000 13000. 00
HVA | NTERVEDI ATE, TYPE A [ | |
0010 801-04308 1.000 EACH | 275. 00000 275. 00| 272. 00000 272. 00| 235. 00000 235. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0011 801- 06640 6. 000 CH | 150. 00000 900. 00| 37. 00000 222. 00| 32. 00000 192. 00
I

EA(
CONSTRUCTI ON SIGN, A |



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 62, 857. 64 ROUTE :
CALL CRDER : 181 CONTRACT ID : R -28092-A COUNTI ES : NOBLE
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-0997978 [( 3 ) 62-1492793
|E & B PAVING |NC. | PHEND & BROWN, | APl CONSTRUCTI ON CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0012 801-06775 LUWP | 2750. 00000 2750. 00| 502. 00000 502. 00| 6515. 00000 6515. 00
MAI NTAI NI NG TRAFFI C | |
0013 801-07119 12.000 LFT | 25. 00000 300. 00| 22. 50000 270. 00| 19. 40000 232.80
BARRI CADE, |11-B | | |
0014 802-76025 6.000 SFT | 15. 00000 90. 00| 24. 50000 147. 00| 21. 05000 126. 30
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0015 802- 76065 11.000 LFT | 5. 00000 55. 00| 51. 00000 561. 00| 44. 00000 484. 00
SIGN POST, B | | |
SECTI ON TOTALS | $ 30, 947. 00| $ 36, 793. 50| $ 37, 472. 10
------------------------------------------ o m m e m e e e e e et et e e e o e e e e e et e e e e e m e e e e eeoeaoo-
CONTRACT TOTALS | $ 30, 947. 00| $ 36, 793. 50| $ 37, 472. 10




| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 07/ 28/ 05
PAGE : 181 -3
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 62, 857. 64 ROUTE :
CALL CRDER : 181 CONTRACT ID : R -28092-A COUNTI ES : NOBLE
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET-ASI DE :
| 4 ) 35-1185040 [( 5 ) 35-1065659 | ( )
| NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUWP | 1900. 00000 1900. 00| 2250. 00000 2250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-60778 LUWP | 1800. 00000 1800. 00| 3000. 00000 3000. 00|
GRADI NG , PARKI NG AREA | | |
0005 203-90014 10.000 STA | 200. 00000 2000. 00| 370. 00000 3700. 00|
LI NEAR GRADI NG , PUBLI C ACCESS ROAD | | |
0006 301-07448 205.000 TON | 13. 00000 2665. 00| 23. 00000 4715. 00|
COMPACTED AGGREGATE, NO. 53, BASE , | | |
CRUSHED STONE | | |
0007 303-07449 60.000 TON | 42.00000 2520. 00| 42.20000 2532. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0008 402-07432 195.000 TON | 46. 00000 8970. 00| 45. 00000 8775. 00|
HVA SURFACE, TYPE A | | |
0009 402-07435 325.000 TON | 46. 00000 14950. 00| 47. 00000 15275. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0010 801-04308 1.000 EACH | 300. 00000 300. 00| 235. 00000 235. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0011 801- 06640 6.000 EACH | 50. 00000 300. 00| 32. 00000 192. 00|
CONSTRUCTI ON SIGN, A | | |
0012 801-06775 LUWP | 1500. 00000 1500. 00| 4200. 00000 4200. 00|
MAI NTAI NI NG TRAFFI C | | |
0013 801-07119 12.000 LFT | 25. 00000 300. 00| 19. 40000 232. 80|
BARRI CADE, I11-B | | |
0014 802-76025 6.000 SFT | 25. 00000 150. 00| 21.50000 129. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0015 802-76065 11.000 LFT | 55. 00000 605. 00| 44. 00000 484. 00|
SIGN POST, B | | |
SECTI ON TOTALS | $ 37, 962. 00| $ 45, 721. 80| $
------------------------------------------ R L e i S
CONTRACT TOTALS | $ 37, 962. 00| $ 45, 721. 80| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 185 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW ROUTE : 65
CALL ORDER : 185 CONTRACT ID : R -28095-B COUNTI ES : BOONE MARI ON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
CONTRACT TIME : 10/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 350918397 RIETH RI LEY CONSTRUCTI ON $ 2,815, 900. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,968, 869.31 105. 4323%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 189 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 3,483, 650. 00 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,678,184.00 105.5842%
|[( 1 ) 35-0918397 |( 2 ) 35-1128289 | ( )
| RETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  PAVEMENT REPLACEMVENT
| | I
0001 105- 06845 LUWP | 47000. 00000 47000. 00| 52000. 00000 52000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 12.000 MOS | 2200. 00000 26400. 00| 1800. 00000 21600. 00|
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110- 01001 LUWP | 151193. 45000 151193. 45| 183924. 10000 183924. 10|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 18000. 00000 18000. 00| 36784. 82000 36784. 82|
CLEARI NG RI GHT OF WAY | | |
0007 202- 02240 15.000 n2 | 35. 00000 525. 00| 43. 00000 645. 00|
PAVEMENT REMOVAL | | |
0008 202-51330 LUWP | 44000. 00000 44000. 00] 135008. 28000 135008. 28|
PRESENT STRUCTURE, REMOVE | | |
0009 203- 02000 8729.000 nB8 | 18. 00000 157122. 00| 14. 00000 122206. 00|
EXCAVATI ON,  COMMVON | | |
0010 205- 02236 12.000 EACH | 72. 00000 864. 00| 80. 00000 960. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0011 205-06931 80.000 My | 45. 00000 3600. 00| 68. 00000 5440. 00|
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
0012 205- 06937 1344.000 m [ 4. 00000 5376. 00| 4.50000 6048. 00|
[

TEMPORARY SI LT FENCE [ |



GUARDRAI L TERM NAL SYSTEM W BEAM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 189 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 35-0918397 [( 2 ) 35-1128289 I ( )
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 206-51230 185.000 n8 | 32. 00000 5920. 00| 30. 00000 5550. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0014 207-08268 16754.000 n2 | 15. 00000 251310. 00| 11. 75000 196859. 50|
SUBGRADE TREATMENT, TYPE |V | | |
0015 210-07314 34.000 m | 225. 00000 7650. 00| 90. 00000 3060. 00|
FORCE MAIN , 50 mm | | |
0016 210-07877 1.000 EACH | 3050. 00000 3050. 00| 2400. 00000 2400. 00|
RECONSTRUCT STR NO. 201, BENCHVALLS | | |
AND CONNECTI ON [ [ |
0017 211-06467 60.000 n8 | 93. 00000 5580. 00| 87. 00000 5220. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0018 211-07454 6607.000 n8 | 25. 00000 165175. 00| 25. 50000 168478. 50|
STRUCTURE BACKFI LL | | |
0019 213-08058 12.000 n8 | 130. 00000 1560. 00| 150. 00000 1800. 00|
FLOMBLE BACKFI LL | | |
0020 302-07455 40.000 n8 | 80. 00000 3200. 00| 75. 50000 3020. 00|
DENSE GRADED SUBBASE [ | [
0021 303-01180 755.000 My | 30. 00000 22650. 00| 24. 75000 18686. 25|
COVPACTED AGGREGATE, NO. 53 | | |
0022 303-07449 15.000 My | 35. 00000 525. 00| 40. 00000 600. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0023 304-07492 62.000 My | 110. 00000 6820. 00| 80. 00000 4960. 00|
W DENI NG WTH HVA, TYPE A | [ |
0024 306-08043 107.000 n2 | 24. 00000 2568. 00| 28. 00000 2996. 00|
M LLING TRANSI TI ON | | |
0025 401-07327 1246.000 My | 50. 00000 62300. 00| 54. 50000 67907. 00|
QC/ QA HVA, 2, 70, SURFACE, 9.5 MM [ | |
0026 401-07397 2076.000 My | 45. 00000 93420. 00| 45. 50000 94458. 00|
QC/ QA HVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | [
0027 401-07423 6054.000 My | 38. 00000 230052. 00| 40. 50000 245187. 00|
QC/ QA HWVA, 2, 64, BASE, 19.0 mm | | |
0028 401-08333 3091.000 My | 45. 00000 139095. 00| 48. 50000 149913. 50|
QC/ QA HWVA, 5, 76, |NTERMVEDI ATE, OGL9.0 | | |
nm I | I
0029 406- 05520 12.000 My | 200. 00000 2400. 00| 110. 00000 1320. 00|
ASPHALT FOR TACK COAT | | |
0030 601-01522 2.000 EACH | 1650. 00000 3300. 00| 1640. 00000 3280. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0031 601-01701 2.000 EACH | 1615. 00000 3230. 00| 1605. 00000 3210. 00|
I
I

CURVED, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 189 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1128289 I (
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o
0032 601-01846 1.000 EACH | 1570. 00000 1570. 00| 1560. 00000 1560. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0033 601-94689 1.000 EACH | 2020. 00000 2020. 00| 2010. 00000 2010. 00|
GUARDRAI L END TREATMENT, OS | | |
0034 601-99105 21.000 m | 43.00000 903. 00| 42.00000 882. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 604-07900 190.000 n2 | 90. 00000 17100. 00| 113. 75000 21612. 50|
CURB RAMP, CONCRETE, F | | |
0036 604-07902 72.000 n2 | 90. 00000 6480. 00| 160. 00000 11520. 00|
CURB RAVP, CONCRETE, H | | |
0037 604-91531 3615.000 n2 | 34. 00000 122910. 00| 37. 50000 135562. 50|
SI DEWALK, CONCRETE, 100 nm | | |
0038 605- 06120 15.000 m | 90. 00000 1350. 00| 112. 00000 1680. 00|
CURB, CONCRETE | | |
0039 605-06140 2219.000 m | 37.00000 82103. 00| 47. 25000 104847. 75|
CURB AND GUTTER, CONCRETE | | [
0040 605-06145 22.000 m | 90. 00000 1980. 00| 56. 00000 1232. 00|
CURB AND GUTTER B, CONCRETE | | [
0041 610-06257 258.000 n2 | 66. 00000 17028. 00| 60. 00000 15480. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | [
0042 610-07486 184.000 My | 85. 00000 15640. 00| 88. 00000 16192. 00|
HVA FOR APPROACHES, TYPE A | | |
0043 611-05330 2499.000 2 | 44. 00000 109956. 00| 54. 50000 136195. 50|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm [ | |
0044 611-06497 20.000 EACH | 170. 00000 3400. 00| 165. 00000 3300. 00|
MAI LBOX ASSEMBLY, SINGLE [ | |
0045 611-06498 6.000 EACH | 230. 00000 1380. 00| 225. 00000 1350. 00|
MAI LBOX ASSEMBLY, DOUBLE | [ [
0046 615- 06505 4.000 EACH | 500. 00000 2000. 00| 490. 00000 1960. 00|
MONUVENT, B | | [
0047 615-06510 1.000 EACH | 435. 00000 435. 00| 425. 00000 425. 00|
MONUMENT, C | | [
0048 615- 06527 1.000 EACH | 440. 00000 440. 00| 430. 00000 430. 00|
MONUVENT, SECTI ON CORNER | | |
0049 616-02320 537.000 n2 | 3. 00000 1611. 00| 2. 75000 1476. 75|
I

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 189 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1128289 I ( )
| R ETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 616-06405 378.000 My | 35. 00000 13230. 00| 26. 50000 10017. 00|
Rl PRAP, REVETMENT | | |
0051 621-06575 5989.000 n2 | 3. 00000 17967. 00| 4.50000 26950. 50|
SODDI NG, NURSERY [ | [
0052 701-91792 14.000 EACH | 80. 00000 1120. 00| 80. 00000 1120. 00|
PILE TIP, STEEL H | | |
0053 701-93658 231.000 m | 110. 00000 25410. 00| 104. 50000 24139. 50|
PILE, STEEL H, HP 310 X 93 | | |
0054 702-93722 16.000 n8 | 355. 00000 5680. 00| 335. 00000 5360. 00|
CONCRETE, C, |IN SI DEWALK | | |
0055 703-51032 27639.000 kg | 2. 05000 56659. 95| 1. 85000 51132. 15|
REI NFORCI NG STEEL, EPOXY COATED | | |
0056 704-51002 156.000 n8 | 630. 00000 98280. 00| 595. 00000 92820. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0057 706-06349 48.000 m | 295. 00000 14160. 00| 295. 00000 14160. 00|
RAILING TX | [ |
0058 706- 06372 4.000 EACH | 1742. 50000 6970. 00| 1742. 50000 6970. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | [
0059 707-05984 165.000 m | 620. 00000 102300. 00| 585. 00000 96525. 00|
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 nm X 406 mm [ | [
0060 709-51821 LUVP | 2816. 00000 2816. 00| 2816. 00000 2816. 00|
SURFACE SEAL [ | [
0061 715-01336 2.000 EACH | 2050. 00000 4100. 00| 1560. 00000 3120. 00|
GATE VALVE, 300 mm, WTH VALVE BOX [ [ |
0062 715-01383 1.000 EACH | 6600. 00000 6600. 00| 7700. 00000 7700. 00|
I NSERTI ON VALVE, 200 mm | | |
0063 715-01902 51.000 m | 255. 00000 13005. 00| 76. 00000 3876. 00|
WATER SERVI CE LINE, 50 nm | | |
0064 715-04612 75.000 m | 450. 00000 33750. 00| 320. 00000 24000. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 400 mm | | |
0065 715-05024 8.000 m | 290. 00000 2320. 00| 309. 00000 2472. 00|
PIPE, TYPE 2, CIROULAR 900 mm [ [ |
0066 715-05048 2996.000 m | 9. 30000 27862. 80| 13. 25000 39697. 00|
PIPE, TYPE 4, ORCULAR 150 nm | | [
0067 715-05149 44.000 m | 160. 00000 7040. 00| 96. 50000 4246. 00|
PIPE, TYPE 2, G ROULAR 300 mm | | |
0068 715-05151 384.000 m | 140. 00000 53760. 00| 75. 50000 28992. 00|
PIPE, TYPE 2, O/ ROULAR 375 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 189 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
(1 ) 35 0918397 [ 2 ) 35-1128289 I ( )
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e o e e e et e e e e e e e e e e e e e e e e e meemeeeoeo-
0069 715-05152 662.000 m | 120. 00000 79440. 00| 85. 50000 56601. 00|
PIPE, TYPE 2, O ROULAR 450 mm [ | |
0070 715-05154 58.000 m | 150. 00000 8700. 00| 140. 75000 8163. 50|
PIPE, TYPE 2, G ROULAR 600 mm | | |
0071 715-05156 252.000 m | 200. 00000 50400. 00| 187. 00000 47124. 00|
PIPE, TYPE 2, CO/ROULAR 750 mm [ | |
0072 715-05407 38.000 m | 22. 00000 836. 00| 20. 00000 760. 00|
PI PE, END BENT DRAIN 150 nm | | [
0073 715-05408 409.000 m | 195. 00000 79755. 00| 89. 00000 36401. 00|
Pl PE, SANI TARY SEWER, 200 nm | | |
0074 715-05711 142.000 m | 205. 00000 29110. 00| 94. 50000 13419. 00|
Pl PE, SANI TARY SEWER, 150 nm, SERVICE | | |
LATERAL [ | |
0075 715-07556 LUWP | 9100. 00000 9100.00]  12000. 00000 12000. 00|
FORCE MAI N , PVC, RELOCATE | | |
0076 715-08283 15.000 n2 | 200. 00000 3000. 00| 170. 00000 2550. 00|
POCP FOR STRUCTURE | NSTALLATI ON [ [ [
0077 715-08305 5.000 My | 150. 00000 750. 00| 170. 00000 850. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0078 715-46005 2.000 EACH | 500. 00000 1000. 00| 500. 00000 1000. 00|
Pl PE END SECTION, 375 nm | |
0079 715-46030 2.000 EACH | 630. 00000 1260. 00| 900. 00000 1800. 00|
Pl PE END SECTION, 750 nm | | |
0080 715-46040 1.000 EACH | 1000. 00000 1000. 00| 900. 00000 900. 00|
PI PE END SECTION, 900 nm | [ |
0081 715-96669 1515.000 m | 220. 00000 333300. 00| 210. 00000 318150. 00|
WATER MAIN, DUCTI LE | RON, 400 mm | [ [
0082 718-06532 1000.000 m | 3. 30000 3300. 00| 3. 25000 3250. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0083 718-52610 634.000 n8 | 35. 00000 22190. 00| 41. 75000 26469. 50|
AGGREGATE FOR UNDERDRAI NS | | |
0084 718-99153 9158.000 nm2 | 1. 80000 16484. 40| 1. 75000 16026. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0085 720- 44000 1.000 EACH | 450. 00000 450. 00| 600. 00000 600. 00|
CASTING ADJUST TO GRADE [ | |
0086 720- 45260 8.000 EACH | 1100. 00000 8800. 00| 900. 00000 7200. 00|
Pl PE CATCH BASI N, 300 nm | [ |
0087 720-45410 19.000 EACH | 2200. 00000 41800. 00| 2560. 00000 48640. 00|
I

MANHOLE, ¢4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PAGE : 189 -6

ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT ID : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1128289 I ( )
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0088 720- 45510 4.000 EACH | 3900. 00000 15600. 00| 5575. 00000 22300. 00|
MANHOLE, C4, MODI FIED , STORMAATER | | |
QUALI TY STRUCTURE [ | |
0089 720- 45510 6.000 EACH | 3100. 00000 18600. 00| 3500. 00000 21000. 00|
MANHOLE, C4, MODI Fl ED SANI TARY | | |
0090 720- 45515 1.000 EACH | 8100. 00000 8100. 00| 7125. 00000 7125. 00|
MANHOLE, D4, MODIFIED , STORWATER | | |
QUALI TY STRUCTURE | | |
0091 720-93409 46.000 EACH | 2600. 00000 119600. 00| 2805. 00000 129030. 00|
INLET, B15, MODIFIED | | |
0092 720-93411 10. 000 EACH | 2600. 00000 26000. 00| 2895. 00000 28950. 00|
INLET, C15, MODI FI ED | |
0093 720-95422 7.000 EACH | 3700. 00000 25900. 00| 4700. 00000 32900. 00|
MANHOLE, J4 | | |
0094 728-98377 LUWP | 1879. 20000 1879. 20| 1879. 20000 1879. 20|
MASONRY COATI NG | | |
0095 732-02744 4.000 EACH | 770. 00000 3080. 00| 1000. 00000 4000. 00|
GATE VALVE AND BOX, 150 mm | | |
0096 732-02874 9.000 EACH | 360. 00000 3240. 00| 625. 00000 5625. 00|
CURB STOP AND BOX 18. 75mm | | |
0097 732-02874 14.000 EACH | 385. 00000 5390. 00| 870. 00000 12180. 00|
CURB STCP AND BOX 25nm | | |
0098 732-02874 1.000 EACH | 610. 00000 610. 00| 1215. 00000 1215. 00|
CURB STOP AND BOX 50mm | | |
0099 732-03053 14.000 EACH | 1020. 00000 14280. 00| 1110. 00000 15540. 00|
METER PI T AND BOX, DUAL | | [
0100 732-03053 9.000 EACH | 1010. 00000 9090. 00| 835. 00000 7515. 00|
METER PI T AND BOX, SINGLE | [ |
0101 732-03273 3.000 EACH | 7600. 00000 22800. 00| 5000. 00000 15000. 00|
HYDRA STOP , 150 mm | | |
0102 732-03942 3.000 EACH | 2050. 00000 6150. 00| 2385. 00000 7155. 00|
HYDRANT , POST ASSEMBLY | | |
0103 732-04836 20.000 EACH | 2350. 00000 47000. 00| 3785. 00000 75700. 00|
GATE VALVE 400mm W TH VALVE BOX | | |
0104 732-04932 1.000 EACH | 6100. 00000 6100. 00| 2825. 00000 2825. 00|
TAPPI NG TEE AND VALVE, WTH VALVE BOX | | |
150mm | | |
0105 732-05923 92.000 m | 130. 00000 11960. 00| 81. 25000 7475. 00|
I I I

WATER SERVI CE LINE, 25 nm



SI GN, DOUBLE FACED, SHEET, ENCAPSULATED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 189 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT 1D : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1128289 | ( )
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE ANVDUNT
------------------------------------------ T e L T R L R L T ey —
0106 732-90573 74.000 m | 125. 00000 9250. 00| 58. 75000 4347. 50|
WATER SERVI CE LI NE, 18.75 mm | | |
0107 732-91738 20.000 m | 305. 00000 6100. 00| 300. 00000 6000. 00|
WATER MAIN, DUCTILE | RON, 150 mm | | |
0108 732-91742 5.000 EACH | 1000. 00000 5000. 00| 800. 00000 4000. 00|
FI RE HYDRANT , REMOVE | [ |
0109 732-91742 12.000 EACH | 3300. 00000 39600. 00| 4260. 00000 51120. 00|
FI RE HYDRANT ASSEMBLY | | |
0110 732-94780 9.000 EACH | 205. 00000 1845. 00| 600. 00000 5400. 00|
WATER SERVI CE CONNECTI ON , 18. 75mm | | |
0111 732-94780 14.000 EACH | 230. 00000 3220. 00| 600. 00000 8400. 00|
WATER SERVI CE CONNECTI ON , 25mm [ | |
0112 732-94780 3.000 EACH | 255. 00000 765. 00| 725. 00000 2175. 00|
WATER SERVI CE CONNECTI ON , 50mm | | |
0113 732-96670 21.000 m | 380. 00000 7980. 00| 275. 00000 5775. 00|
WATER MAIN, DUCTILE | RON, 300 nm | | |
0114 801-04308 4.000 EACH | 200. 00000 800. 00| 225. 00000 900. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0115 801- 06207 896.000 m | 3. 00000 2688. 00| 3. 50000 3136. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm [ [ [
0116 801-06218 23.000 m | 18. 00000 414. 00| 20. 00000 460. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | [ |
REMOVABLE, 600 nm | | |
0117 801-06625 9.000 EACH | 67. 00000 603. 00| 73. 50000 661. 50]
DETOUR ROUTE MARKER ASSEMBLY [ | |
0118 801- 06640 8.000 EACH | 100. 00000 800. 00| 110. 75000 886. 00|
CONSTRUCTI ON SI GN, A | | |
0119 801- 06645 4.000 EACH | 47. 00000 188. 00| 50. 50000 202. 00|
CONSTRUCTI ON SIGN, B | | |
0120 801-06775 UMP |  11000. 00000 11000. 00| 124674. 00000 124674. 00|
MAI NTAI NI NG TRAFFI C | | |
0121 801-07119 32.000 m | 41. 00000 1312. 00| 45. 25000 1448. 00|
BARR CADE, I11-B [ [ [
0122 802-05701 74.000 m | 45. 00000 3330. 00| 50. 00000 3700. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0123 802-07127 5.000 n2 | 210. 00000 1050. 00| 235. 00000 1175. 00|
| I
| |

LENS, WTH LEGEND, 2.54 nm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 189 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 448, 929. 64 ROUTE :
CALL ORDER : 189 CONTRACT 1D : R -28101-B COUNTI ES : BOONE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1128289 I ( )
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0124 802-76025 10.000 n2 | 200. 00000 2000. 00| 225. 00000 2250. 00|

SI GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nmm THI CKNESS | [ |

0125 808-06703 80.000 m | 0. 80000 64. 00| 0. 85000 68. 00|
LINE, THERMOPLASTIC, SCLID, WA TE, 100m | | |
0126 808- 75240 94.000 m | 0. 80000 75. 20| 0. 85000 79. 90|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0127 808-75245 2984.000 m | 0. 80000 2387. 20| 0. 85000 2536. 40
LINE, THERVOPLASTIC, SOLID, YELLOW | |
100rmm |
0128 808- 75297 72.000 m 10. 00000 720. 00| 11. 00000 792. 00

I

I

| |

TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 600 mm | [ [
0129 808- 75300 214.000 m | 1. 70000 363. 80| 1. 85000 395. 90|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSVALK LI NE, 150 nm | | |
0130 808- 75320 6.000 EACH | 56. 00000 336. 00| 65. 00000 390. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | [ |
0131 808- 75325 6.000 EACH | 80. 00000 480. 00| 90. 00000 540. 00|
PAVEMENT NESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (ONLY) |

|

SECTI ON TOTALS

$ 3, 483, 650. 00| $ 3, 678, 184. 00
CONTRACT TOTALS | $ 3, 483, 650. 00| $ 3, 678, 184. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1, 419, 807. 50
CALL CRDER : 201

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

R -28160-A
CRAWFCRDSVI LLE DI STRI CT
06/ 15/ 06 COVPLETI ON DATE

VI QO

DATE : 07/28/05
PACE : 201 -1

1 37-0797609 FEUTZ CONTRACTORS, |NC. 1,093, 844. 40 100. 0000%
(1 ) 37-0797609 I ( I (
| FEUTZ CONTRACTORS, | NC. | |

LINE NO/ | TEM CCDE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ o

SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| | |

0001 105-06845 LUWP |  11000. 00000 11000. 00| |

CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07040 12.000 M>S | 1200. 00000 14400. 00| |
FIELD OFFICE, C | | |
0003 106-03285 1.000 DA | 1. 00000 1. 00| |
FAI LED NATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUWP | 30000. 00000 30000. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 10000. 00000 10000. 00| |
CLEARI NG RI GHT OF WAY | [ |
0007 202-02240 29.000 n2 | 11. 00000 319. 00| |
PAVEMENT REMOVAL | | |
0008 203-02000 7530.000 n8 | 9. 50000 71535. 00| |
EXCAVATI ON, COVMVON | | |
0009 205-03371 250.000 n8 | 11. 75000 2937. 50| |
SEDI MENT REMOVE [ | |
0010 205-06931 70.000 My | 19. 50000 1365. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0011 205-06933 2.000 EACH | 110. 00000 220. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 205-06936 377.000 My | 21. 50000 8105. 50 |
TEMPORARY SEDI MENT TRAP | | |
0013 205- 06937 50.000 m | 14. 00000 700. 00| |
TEMPORARY SI LT FENCE | | |

0014 206-51220 63.000 n8 | 18. 50000 1165. 50| |

I |

EXCAVATI ON, VEET



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 201 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 419, 807. 50 ROUTE :
CALL ORDER : 201 CONTRACT ID : R -28160-A COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWFCORDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 37-0797609 I ( ) I ( )
| FEUTZ CONTRACTCRS, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e meeo o
0015 206-93520 500.000 n2 | 180. 00000 90000. 00| |
TEMPORARY SHEET PI LI NG [ | |
0016 207-08262 5525.000 n2 | 6. 00000 33150. 00| |
SUBGRADE TREATMENT, TYPE | | [ |
0017 211-02050 1550.000 n8 | 24. 30000 37665. 00| [
B BORROW | | |
0018 211-07454 1420.000 n8 | 27.00000 38340. 00| |
STRUCTURE BACKFI LL | | |
0019 301-07448 3306.000 My | 18. 50000 61161. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0020 303-02051 150.000 My | 17. 50000 2625. 00| |
STONE, 2 | | |
0021 402-07433 160.000 My | 74. 00000 11840. 00| |
HVA SURFACE, TYPE B | [ |
0022 402-07438 545.000 My | 53. 50000 29157. 50| |
HVA | NTERVEDI ATE, TYPE B | | |
0023 406- 05520 2.000 My | 260. 00000 520. 00| [
ASPHALT FOR TACK COAT | | |
0024 502-06329 926.000 n2 | 86. 50000 80099. 00| |
POCP, 300 mm | [ |
0025 503- 05240 159.000 m | 37. 50000 5962. 50| |
D-1 CONTRACTI ON JOI NT [ | [
0026 601-07009 4.000 EACH | 8700. 00000 34800. 00| |
| MPACT ATTENUATCR LS, W, TL-1 [ | |
0027 602-06729 16.000 EACH | 7. 75000 124. 00| |
BARRI ER DELI NEATOR | | |
0028 603-92636 339.000 m | 52. 00000 17628. 00| |
FENCE, CHAIN LINK, 1830 mm | | |
0029 605-06120 214.000 m | 74. 00000 15836. 00| |
CURB, CONCRETE [ | [
0030 605-06255 6.000 2 | 140. 00000 840. 00| |
CENTER CURB, D, CONCRETE | | |
0031 610-07487 1210.000 My | 58. 00000 70180. 00| |
HVA FOR APPROACHES, TYPE B | | |
0033 615- 06505 3.000 EACH | 510. 00000 1530. 00| |
MONUVENT, B | | |
0034 616-02320 795.000 n2 | 2. 00000 1590. 00| |
GEOTEXTI LES | | |
0035 616-05688 67.000 My | 27. 50000 1842. 50| [
|

R PRAP, CLASS 1 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 07/28/05

PAGE : 201 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,419, 807. 50 ROUTE :
CALL CRDER : 201 CONTRACT ID : R -28160-A COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 37-0797609 I ( I ( )
| FEUTZ CONTRACTORS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AVOUNT] AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0036 616-06405 437.000 My | 24. 50000 10706. 50| |
RI PRAP, REVETMENT | | |
0037 616-06451 14.000 My | 29. 00000 406. 00| |
Rl PRAP, UNI FCRM | | |
0038 621-01004 10. 000 EACH | 890. 00000 8900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06545 2.000 My | 560. 00000 1120. 00 [
FERTI LI ZER | | |
0040 621-06554 162.000 kg | 10. 00000 1620. 00| |
SEED M XTURE, U | | |
0041 621-06557 143.000 kg | 3. 50000 500. 50| |
SEED M XTURE, T | | |
0042 621-06565 12.000 My | 390. 00000 4680. 00| |
MULCH NG MATERI AL | | |
0043 621-06567 35.000 kL | 1. 10000 38. 50| |
WATER | | |
0044 621-06574 1916.000 n2 | 3.90000 7472. 40| |
SODDI NG | | |
0045 701-51190 28.000 m | 220. 00000 6160. 00| |
PILE, STEEL H HP 250 X 62 | | |
0046 701-91792 10. 000 EACH | 170. 00000 1700. 00| |
PILE TIP, STEEL H | | |
0047 702-51015 14.000 n8 | 370. 00000 5180. 00| |
CONCRETE, B, FOOTI NGS | | |
0048 703-51032 35420.000 kg | 1. 71000 60568. 20| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0049 706-51020 46.000 n8 | 550. 00000 25300. 00| |
CONCRETE, C, RAILING | | |
0050 709-51821 LUWP | 6000. 00000 6000. 00| |
SURFACE SEAL | | |
0051 715-01354 50.000 m | 24. 00000 1200. 00| |
CLEAN EXI STING PI PE | | |
0052 715-03475 1.000 EACH | 390. 00000 390. 00| |
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0053 715-05118 7.000 m | 120. 00000 840. 00| |
PIPE, TYPE 1, O RCULAR 300 mm | | |
0054 715-05119 13.000 m | 140. 00000 1820. 00| |
I

PIPE, TYPE 1, A RCUAR 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 201 -4
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm TH CKNESS [

ENG NEER S ESTI MATE: $ 1, 419, 807. 50 ROUTE
CALL ORDER : 201 CONTRACT ID : R -28160-A COUNTI ES : VI GO
LETTING DATE : 07/20/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 37-0797609 I ( ) I ( )
| FEUTZ CONTRACTCRS, | NC. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0055 715-05241 29.000 m | 360. 00000 10440. 00| |
PI PE, TYPE 1, DEFORVED, MN. AREA 0.82 | | |
e I I I
0056 715-07030 2.000 EACH | 2500. 00000 5000. 00| |
SAFETY METAL END SECTION, 4:1, MN [ | |
AREA 0.82 n2 | | |
0057 715-46000 2.000 EACH | 250. 00000 500. 00| [
Pl PE END SECTION, 300 nm | | |
0058 720-07302 2.000 EACH | 2300. 00000 4600. 00| |
INLET TYPE HA, W TH SLOTTED DRAI N , | [
MODI FI ED | | |
0059 720-45130 1.000 EACH | 1100. 00000 1100. 00| |
INLET, E7, MODIFlED | | |
0060 723-07659 10.000 m | 4200. 00000 42000. 00| |
STRUCTURE, PRECAST THREE SI DED, 4870 nm | | |
X 3050 nm | | |
0061 731-93945 507.000 n2 | 210. 00000 106470. 00|
FACE PANELS, CONCRETE | | |
0062 731-93946 507.000 n2 | 31. 50000 15970. 50| |
WALL ERECTI ON | | |
0063 731-93947 175.000 m | 52. 50000 9187. 50| |
LEVELI NG PAD, CONCRETE | |
0064 732-07653 2042.000 My | 22. 00000 44924. 00| |
COARSE AGGREGATE, NO. 8 | | |
0065 801-04308 2.000 EACH | 460. 00000 920. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0066 801-06640 8.000 EACH | 190. 00000 1520. 00| |
CONSTRUCTI ON SIGN, A | |
0067 801-06645 4.000 EACH | 39. 00000 156. 00| [
CONSTRUCTI ON SIGN, B | |
0068 801-06775 LUVP | 2700. 00000 2700. 00| |
MAI NTAI NI NG TRAFFI C | [ [
0069 801-07118 80.000 m | 75. 50000 6040. 00| |
BARRI CADE, I11-A | | |
0070 802-05701 14.000 m | 34. 50000 483. 00| |
SIGN PCST, SQUARE, 1, REI NFORCED ANCHOR |
BASE |
|
I

| |

I I

0071 802-76025 2.000 n2 | 230. 00000 460. 00
I I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 201 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 419, 807. 50 ROUTE :
CALL CRDER : 201 CONTRACT ID : R -28160-A COUNTI ES : VI GO
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 37-0797609 | ) I ( )
| FEUTZ CONTRACTCRS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ g
0072 808-06694 14.000 m | 22.00000 308. 00| |
LINE, PAINT, SOLID, YELLON 200 nm | [ |
0073 808-06713 1330.000 m | 0. 60000 798. 00| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0074 808-06714 933.000 m | 0. 60000 559. 80| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0075 808-06716 340.000 m | 1. 05000 357. 00| |
LINE, REMOVE [ | [
0076 808-06726 41.000 m | 7.50000 307. 50| |
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | [
600 m | | |
0077 202-01000 LUWP | 3500. 00000 3500. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0078 604- 05250 187.000 m | 23. 00000 4301. 00| |
PREFCRVED JOI NT MATERI AL, 13.0 mm | | |
SECTI ON TOTALS | $ 1, 093, 844. 40| $ | $
------------------------------------------ o m m et o e e e et et et e o e e o e e e e e et e e e e e e e eemeemeaoo--
CONTRACT TOTALS | $ 1, 093, 844. 40| $ 3, 678, 184. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 211 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : OLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 08/25/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 43 |

TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 351139301 E & B PAVING I|NC $ 4,514,677.74 100. 0000%
2 351065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 4,546,130.19 100. 6967%
3 35-0997978 PHEND & BROWN, | NC. $ 4,838,137.74 107. 1646%
(1 ) 351139301 [( 2 ) 35 1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 06845 LUMP | 20000. 00000 20000.00]  75375. 00000 75375.00]  88334. 64000 88334.
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 MXS | 1500. 00000 27000. 00| 1350. 00000 24300. 00| 1600. 00000 28800.
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1.
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  240000. 00000 240000. 00|  220000. 00000 220000. 00|  242944. 00000 242944,
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP |  144000. 00000 144000. 00]  130000. 00000 130000. 00|  125000. 00000 125000.
CLEARI NG RI GHT OF WAY | | |
0007 202-02236 99.000 n2 | 12. 00000 1188. 00| 20. 00000 1980. 00| 12. 00000 1188.
SURFACE, REMOVE [ | |
0008 202-02241 40.000 m | 30. 00000 1200. 00| 10. 00000 400. 00| 10. 00000 400.
GUARDRAI L, REMOVE | | |
0009 202-02271 9.000 EACH | 600. 00000 5400. 00| 140. 00000 1260. 00| 600. 00000 5400.
HEADWALL, REMOVE | | |
0010 202-51328 LUMP |  24000. 00000 24000.00|  19200. 00000 19200. 00|  24000. 00000 24000.
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 25 | | |
0011 202-51328 LUMP |  22000. 00000 22000.00|  16200. 00000 16200. 00|  22000. 00000 22000.
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 211 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : QLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING INC. | BROCKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 202-51328 LUWP 13000. 00000 13000. 00| 9200. 00000 9200. 00|  13000. 00000 13000. 00

I
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO WABASH 11 | | |
0013 202-51328 LUMP |  24000. 00000 24000. 00|  32200. 00000 32200.00]  24000. 00000 24000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO WABASH 910 | [
| 32000. 00000 32000.00|  86200. 00000 86200.00|  32000. 00000 32000. 00
I I
I

0014 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , STR NO. |
WABASH 10 | [

0015 202-91385 2.000 EACH | 500. 00000 1000. 00| 300. 00000 600. 00| 300. 00000 600. 00
I NLET, REMOVE | | |

0016 203-02000 18662.000 n8 | 20. 70000 386303. 40 16. 00000 298592. 00| 15. 00000 279930. 00
EXCAVATI ON, COWMON | | |

0017 203-02070 6195.000 n8 | 8. 00000 49560. 00| 25. 50000 157972. 50 30. 00000 185850. 00
BORROW | | |

0018 203-51223 50.000 n8 | 100. 00000 5000. 00| 43. 00000 2150. 00| 100. 00000 5000. 00
EXCAVATI ON, WATERWAY | | |

0019 205-06931 639.000 My | 5. 00000 3195. 00| 25. 00000 15975. 00| 30. 00000 19170. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |

0020 205-06933 1.000 EACH | 25. 00000 25. 00| 100. 00000 100. 00| 100. 00000 100. 00
TEMPORARY Di TCH | NLET PROTECTI ON [ | |

0021 205-06937 569.000 m | 4. 00000 2276. 00| 4.54000 2583. 26| 4. 54000 2583. 26
TEMPORARY SI LT FENCE [ | |

0022 207-08265 23006.000 n2 | 10. 00000 230060. 00| 5. 75000 132284. 50| 6. 55000 150689. 30
SUBGRADE TREATMENT, TYPE I1A | [ [

0023 211-02050 50.000 n8 | 40. 00000 2000. 00| 50. 00000 2500. 00| 32. 50000 1625. 00
B BORROW | |

0024 211-07454 1933.000 n8 | 34. 00000 65722. 00| 50. 00000 96650. 00| 29. 00000 56057. 00
STRUCTURE BACKFI LL | | |

0025 301-07448 994.000 My | 29. 00000 28826. 00| 25. 00000 24850. 00| 31. 00000 30814. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0026 303-07449 41.000 My | 50. 00000 2050. 00| 25. 00000 1025. 00| 52. 00000 2132. 00
COMPACTED AGGREGATE, NO. 73 | | |

0027 303-07662 29.000 My | 50. 00000 1450. 00| 50. 00000 1450. 00| 15. 00000 435. 00
STONE , No. 11 | |

0028 303-60012 31.000 My | 15. 00000 465. 00| 25. 00000 775. 00| 15. 00000 465. 00
AGGREGATE, 2 | | |

0029 303-97820 31.000 My | 15. 00000 465. 00| 30. 00000 930. 00| 15. 00000 465. 00

I

AGGREGATE, 8



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 211 -3

07/ 28/ 05

GUARDRAI L END TREATMENT, OGS, SPARE |

ENG NEER S ESTIMATE: $ 4, 560, 631. 04 ROUTE : OLD STATE ROAD 15
CALL ORDER : 211 CONTRACT 1D : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROCKS CONSTRUCTI ON COVPANY | PHEND & BROWK, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ 5 S
0030 304-07492 1550.000 My | 40. 00000 62000. 00| 50. 00000 77500. 00| 35. 00000 54250. 00
WDENING WTH HVA, TYPE A | | |
0031 306- 08033 99.000 n2 | 27. 00000 2673. 00| 0. 01000 0. 99 13. 00000 1287. 00
MLLING ASPHALT, 25 mm | | |
0032 306- 08034 256.000 n2 | 11. 00000 2816. 00| 6. 00000 1536. 00| 11. 00000 2816. 00
MLLING ASPHALT, 38 mm | | |
0033 306- 08043 56.000 n2 | 35. 00000 1960. 00| 12. 00000 672. 00| 16. 00000 896. 00
MLLING TRANSI TI ON | | |
0034 401- 06264 LUMP | 4000. 00000 4000.00]  4000. 00000 4000.00]  4500. 00000 4500. 00
PROFI LOGRAPH, HVA | | |
0035 401- 07320 5038.000 My | 40. 00000 201520. 00| 47. 00000 236786. 00| 41. 00000 206558. 00
QA HVA, 1, 64, SURFACE, 9.5 mm | | |
0036 401-07389 8434.000 My | 33. 00000 278322. 00| 38. 00000 320492. 00| 39. 00000 328926. 00
QA HVA, 1, 64, | NTERMEDIATE, 19.0 mm | | |
0037 401-07422 15225.000 My | 34. 00000 517650. 00| 35. 00000 532875. 00| 39. 00000 593775. 00
QA HVA, 1, 64, BASE, 19.0 mm | | |
0038 401- 08333 7883.000 My | 37. 00000 291671. 00| 40. 50000 319261. 50] 46. 00000 362618. 00
QU QA HVA, 5, 76, | NTERMEDI ATE, OGL9.0 | | |
nm | | |
0039 402- 07450 2989.000 My | 37. 00000 110593. 00| 35. 35000 105661. 15| 39. 00000 116571. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0040 405- 05517 3.000 My | 0. 01000 0. 03| 0. 01000 0. 03| 0. 01000 0.03
ASPHALT FOR PRI NE COAT | | |
0041 406- 05520 55.000 My | 5. 00000 275. 00| 275. 00000 15125. 00| 240. 00000 13200. 00
ASPHALT FCR TACK COAT | | |
0042 601-01846 8.000 EACH |  1800. 00000 14400.00|  1575. 00000 12600.00]  1575. 00000 12600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 , MODIFI ED | |
0043 601- 02103 27.000 m | 104. 00000 2808. 00| 58. 40000 1576. 80| 58. 40000 1576. 80
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0044 601- 06037 2.000 EACH | 800. 00000 1600. 00 720. 00000 1440. 00| 720. 00000 1440. 00
GUARLRAI L END TREATNENT, | | | |
0045 601- 06374 16.000 EACH | 700. 00000 11200. 00| 670. 00000 10720. 00| 670. 00000 10720. 00
GUARDRAI L TRANSI TI ON, TGS 1 | | |
0046 601- 94689 10.000 EACH |  3500.00000 35000.00]  2025. 00000 20250.00]  2025. 00000 20250. 00
GUARDRAI L END TREATMENT, OS | | |
0047 601-97774 1.000 EACH|  1000.00000 1000.00]  1050. 00000 1050.00]  1050. 00000 1050. 00
| |
| |

PARTS PACKAGE [



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 05
211 -4

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : QLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWW,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0048 601-99105 1025.000 m | 44. 00000 45100. 00| 41. 00000 42025. 00| 41. 00000 42025. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0049 603- 06040 1632.000 m | 21. 00000 34272. 00| 14. 80000 24153. 60| 14. 80000 24153. 60
FENCE, FARM FI ELD, 1190 mm | |
0050 603-96042 1.000 EACH | 960. 00000 960. 00| 1850. 00000 1850. 00| 1850. 00000 1850. 00
FENCE GATE, FARM FIELD, 1190 nm X 7.3 m | |
0051 610-07486 766.000 My | 60. 00000 45960. 00| 65. 00000 49790. 00| 61. 00000 46726. 00
HVA FOR APPROACHES, TYPE A | | |
0052 611-06497 23.000 EACH | 115. 00000 2645. 00| 168. 00000 3864. 00| 168. 00000 3864. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0053 611-06498 2.000 EACH | 165. 00000 330. 00| 220. 00000 440. 00| 220. 00000 440. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0054 615- 06505 13.000 EACH | 445. 00000 5785. 00| 435. 00000 5655. 00| 435. 00000 5655. 00
MONUMVENT, B | | |
0055 616-02320 2407.000 n2 | 3. 45000 8304. 15| 1. 90000 4573. 30| 2. 20000 5295. 40
GEOTEXTI LES | | |
0056 616-05688 70.000 My | 58. 00000 4060. 00| 35. 00000 2450. 00 58. 00000 4060. 00
RIPRAP, CLASS 1 | | |
0057 616-05689 215.000 My | 50. 00000 10750. 00| 35. 00000 7525. 00| 50. 00000 10750. 00
RI PRAP, CLASS 2 | | |
0058 616- 06405 1070.000 My | 37.00000 39590. 00| 30. 00000 32100. 00| 33. 00000 35310. 00
Rl PRAP, REVETMENT | | |
0059 616-06451 131.000 My | 44. 00000 5764. 00| 30. 00000 3930. 00| 35. 00000 4585. 00
Rl PRAP, UNI FORM | |
0060 619-05926 LUWP | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , STR. NO WABASH | | |
910 I I I
0061 619-95457 LUMP |  21500. 00000 21500. 00|  25000. 00000 25000.00]  21500. 00000 21500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO WABASH 910 | | |
0062 621-01004 5.000 EACH | 350. 00000 1750. 00| 350. 00000 1750. 00| 350. 00000 1750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0063 621-04258 1.000 kg | 5. 98000 5. 98| 5. 98000 5. 98| 5. 98000 5.98
SEED M XTURE [ [
0064 621-06545 4.000 My | 570. 00000 2280. 00| 570. 00000 2280. 00| 570. 00000 2280. 00
FERTI LI ZER | [ |
0065 621-06553 771.000 kg | 5. 98000 4610. 58] 5. 98000 4610. 58 5. 98000 4610. 58
I I

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 05
211 -5

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : QLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0066 621-06565 19.000 My | 435. 00000 8265. 00| 435. 00000 8265. 00| 435. 00000 8265. 00
MULCH NG MATERI AL | [ |
0067 621-06574 22164.000 n2 | 2. 50000 55410. 00| 3. 05000 67600. 20| 3. 05000 67600. 20
SODDI NG | | |
0068 702-51863 726.000 EACH | 12. 50000 9075. 00| 7. 00000 5082. 00| 12. 50000 9075. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0069 703-51032 13552.000 kg | 1. 65000 22360. 80| 2. 50000 33880. 00| 1. 65000 22360. 80
REI NFORCI NG STEEL, EPOXY COATED | | |
0070 704-51002 122.000 n8 | 1400. 00000 170800. 00| 1180. 00000 143960. 00| 1400. 00000 170800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0071 706-06344 20.000 m | 363. 00000 7260. 00| 250. 00000 5000. 00| 250. 00000 5000. 00
RAILING TS-1 | |
0072 706-06344 54.000 m | 296. 00000 15984. 00| 172. 00000 9288. 00| 172. 00000 9288. 00
RAILING TS-1 , MDD FlIED | | |
0073 709-51821 LUWP | 2400. 00000 2400. 00| 2420. 00000 2420. 00| 2400. 00000 2400. 00
SURFACE SEAL | | |
0074 709-51821 LUWP | 1200. 00000 1200. 00| 1280. 00000 1280. 00| 1200. 00000 1200. 00
SURFACE SEAL , STR NO WABASH 11 | [ [
0075 709-51821 LUWP | 1900. 00000 1900. 00| 1920. 00000 1920. 00| 1900. 00000 1900. 00
SURFACE SEAL , STR NO WABASH 910 | | |
0076 710-51870 18.000 n2 | 650. 00000 11700. 00| 130. 00000 2340. 00| 650. 00000 11700. 00
REPOI NTI NG MASONRY | N STRUCTURES | | |
0077 711-51035 1900.000 kg | 12. 00000 22800. 00| 14. 00000 26600. 00| 12. 00000 22800. 00
STRUCTURAL STEEL | | |
0078 711-96800 462.000 EACH | 4.00000 1848. 00| 13. 00000 6006. 00| 4.00000 1848. 00
STUD SHEAR CONNECTCR | [ |
0079 714-01366 22.000 m | 3300. 00000 72600. 00| 2500. 00000 55000. 00| 1800. 00000 39600. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3000 nm x 1200 nm [ |
0080 715-05019 35.000 m | 230. 00000 8050. 00| 150. 00000 5250. 00| 500. 00000 17500. 00
PIPE, TYPE 1, O RCULAR 900 nm | |
0081 715-05048 12924.000 m | 6. 50000 84006. 00| 9. 25000 119547. 00| 6. 57000 84910. 68
PIPE, TYPE 4, ORCULAR 150 nm | | [
0082 715-05049 60.000 m | 68. 00000 4080. 00| 100. 00000 6000. 00| 29. 00000 1740. 00
PIPE, TYPE 4, G/ ROULAR 200 mm [ | |
0083 715-05051 60.000 m | 70. 00000 4200. 00| 100. 00000 6000. 00| 30. 00000 1800. 00
PIPE, TYPE 4, G ROULAR 250 mm [ | |
0084 715-05053 418.000 m | 30. 00000 12540. 00| 45. 00000 18810. 00| 30. 00000 12540. 00
I

Pl PE, UNDERDRAI N QUTLET, 150 mm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 05
211 -6

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : QLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 I ( ) 35-1065659 [( 3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWW,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0085 715-05119 37.000 m | 85. 00000 3145. 00| 120. 00000 4440. 00| 300. 00000 11100. 00
PIPE, TYPE 1, O RCULAR 375 nm | | |
0086 715-05121 29.000 m | 130. 00000 3770. 00| 130. 00000 3770. 00| 350. 00000 10150. 00
PIPE, TYPE 1, O ROULAR 450 mm | | [
0087 715-05123 133.000 m | 150. 00000 19950. 00| 140. 00000 18620. 00| 400. 00000 53200. 00
PIPE, TYPE 1, G ROULAR 600 mm | | |
0088 715-05125 15.000 m | 250. 00000 3750. 00| 150. 00000 2250. 00| 450. 00000 6750. 00
PIPE, TYPE 1, O ROULAR 750 mm | [ |
0089 715-05149 8.000 m | 100. 00000 800. 00| 100. 00000 800. 00| 125. 00000 1000. 00
PIPE, TYPE 2, CROULAR 300 mm | [ [
0090 715-05151 42.000 m | 98. 00000 4116. 00| 120. 00000 5040. 00| 135. 00000 5670. 00
PIPE, TYPE 2, O ROUWLAR 375 mm | | |
0091 715-05169 718.000 m | 89. 00000 63902. 00| 110. 00000 78980. 00| 150. 00000 107700. 00
PIPE, TYPE 3, O ROUWLAR 375 mm [ | |
0092 715-05171 13.000 m | 155. 00000 2015. 00| 135. 00000 1755. 00| 160. 00000 2080. 00
PIPE, TYPE 3, O ROULAR 450 mm [ | |
0093 715-05173 16.000 m | 160. 00000 2560. 00| 145. 00000 2320. 00| 170. 00000 2720. 00
PIPE, TYPE 3, O ROULAR 600 mm [ | |
0094 715-05242 17.000 m | 973. 00000 16541. 00| 650. 00000 11050. 00| 1340. 00000 22780. 00
PI PE, TYPE 1, DEFCRVED, M N. AREA 0.83 | | |
2 I I I
0095 715-05253 27.000 m | 1031. 00000 27837. 00| 700. 00000 18900. 00| 1740. 00000 46980. 00
PIPE, TYPE 1, DEFORVED, MN. AREA 2.00 | | [
n2 | I |
0096 715-05268 24.000 m | 1650. 00000 39600. 00| 725. 00000 17400. 00| 2236. 00000 53664. 00
PI PE, TYPE 1, DEFCRMED, M N. AREA 3.21 | | |
2 I I I
0097 715-06501 2.000 EACH | 1500. 00000 3000. 00| 750. 00000 1500. 00| 3000. 00000 6000. 00
CONCRETE ANCHOR, M N. AREA 0. 83 n2 | |
0098 715-07149 2.000 EACH | 3700. 00000 7400. 00| 775. 00000 1550. 00| 5000. 00000 10000. 00
CONCRETE ANCHOR, M N. AREA 3.21 n2 [ | |
0099 715-07882 2.000 EACH | 4500. 00000 9000. 00| 780. 00000 1560. 00| 4000. 00000 8000. 00
CONCRETE ANCHOR, M N. AREA 2.3 n2 | | |
0100 715-46005 113.000 EACH | 245. 00000 27685. 00| 125. 00000 14125. 00| 300. 00000 33900. 00
Pl PE END SECTION, 375 nm | | |
0101 715-46010 6.000 EACH | 293. 00000 1758. 00| 155. 00000 930. 00| 350. 00000 2100. 00
Pl PE END SECTION, 450 nm | | |
0102 715- 46020 18.000 EACH | 367. 00000 6606. 00| 175. 00000 3150. 00| 550. 00000 9900. 00

PI PE END SECTI ON, 600 mm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE : 211 -7

07/ 28/ 05

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : OLD STATE ROAD 15
CALL ORDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 (3 ) 35-0997978
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0103 715- 46030 2.000 EACH | 742.00000 1484. 00| 200. 00000 400. 00| 700. 00000 1400. 00
Pl PE END SECTION, 750 nm | | |
0104 715-46040 2.000 EACH | 848. 00000 1696. 00| 225. 00000 450. 00| 1100. 00000 2200. 00
Pl PE END SECTION, 900 nm | | |
0105 718-06531 138.000 EACH | 400. 00000 55200. 00| 421. 00000 58098. 00| 400. 00000 55200. 00
OUTLET PROTECTCR 3 | | |
0106 718-06532 2000.000 m | 3. 00000 6000. 00| 3. 00000 6000. 00| 4. 20000 8400. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0107 718-52610 2920.000 n8 | 36. 00000 105120. 00| 36. 00000 105120. 00| 39. 24000 114580. 80
AGGREGATE FOR UNDERDRAI NS | | |
0108 718-99153 23914.000 n2 | 0. 80000 19131. 20| 0. 80000 19131. 20| 1. 32000 31566. 48
GEOTEXTI LES FOR UNDERDRAI N | | |
0109 720- 45030 1.000 EACH | 1600. 00000 1600. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
I NLET, E7 | | |
0110 720- 45265 1.000 EACH | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 900. 00000 900. 00
Pl PE CATCH BASI N, 375 nm | | |
0111 722-02861 25.000 n2 | 150. 00000 3750. 00| 300. 00000 7500. 00| 150. 00000 3750. 00
BOX BEAM PATCHI NG PARTI AL DEPTH | | |
0112 723-06660 87.000 n2 | 900. 00000 78300. 00| 450. 00000 39150. 00| 900. 00000 78300. 00
W NGWALL | | [
0113 723-07660 35.000 m | 7000. 00000 245000. 00| 7770. 00000 271950. 00| 7000. 00000 245000. 00
STRUCTURE, PRECAST THREE S| DED, 8530 nmm | | |
X 3350 nm | | [
0114 732-08419 126.000 n2 | 95. 00000 11970. 00| 95. 00000 11970. 00| 115. 65000 14571. 90
MODULAR BLOCK WALL | | |
0115 732-08421 126.000 2 | 125. 00000 15750. 00| 125. 00000 15750. 00| 243. 52000 30683. 52
MODULAR BLOCK WALL ERECTI ON | | |
0116 801-04308 18.000 EACH | 150. 00000 2700. 00| 250. 00000 4500. 00| 280. 00000 5040. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0117 801-06625 26.000 EACH | 95. 00000 2470. 00| 95. 00000 2470. 00| 170. 00000 4420. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0118 801- 06640 25.000 EACH | 250. 00000 6250. 00| 195. 00000 4875. 00| 170. 00000 4250. 00
CONSTRUCTI ON SI GN, A | | |
0119 801-06645 40.000 EACH | 10. 00000 400. 00| 58. 00000 2320. 00| 10. 00000 400. 00
CONSTRUCTI ON SI G\, B [ [ |
0120 801-06775 LUMP |  37000. 00000 37000. 00| 1200. 00000 1200.00|  15000. 00000 15000. 00
MAI NTAI NIl NG TRAFFI C | | |
0121 801-07119 126.000 m | 30. 00000 3780. 00| 50. 00000 6300. 00| 28. 00000 3528. 00
I

BARRI CADE, I11-B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 211 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 560, 631. 04 ROUTE : QLD STATE ROAD 15
CALL CRDER : 211 CONTRACT ID : R -28161-A COUNTI ES : WABASH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0997978
|E & B PAING |NC | BROCKS CONSTRUCTI ON COVPANY | PHEND & BROWK, | NC.
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
0122 802-05701 105.000 m | 60. 00000 6300. 00| 36. 00000 3780. 00| 36. 00000 3780. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0123 802-07127 2.000 n2 | 450. 00000 900. 00 290. 00000 580. 00 290. 00000 580. 00

I

SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | |

LENS, WTH LEGEND, 2.54 mm | |
0124 802-76025 12.000 n2 | 240. 00000 2880. 00| 175. 00000 2100. 00

I I

I I

I
|
| 175. 00000 2100. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm TH CKNESS [
0125 802- 76035 10.000 n2 | 200. 00000 2000. 00| 161. 00000 1610. 00| 161. 00000 1610. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 mm THI CKNESS | | |
0126 805-95568 46.000 m | 18. 00000 828. 00| 18. 00000 828. 00| 18. 00000 828. 00
CONDUI T, PVC, 100 nm | | |
0127 808-06713 13414.000 m | 0. 32000 4292. 48| 0. 32000 4292. 48| 0. 42000 5633. 88
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0128 808- 75240 508.000 m | 0. 82000 416. 56 0. 82000 416. 56| 0. 79000 401. 32
LINE, THERMOPLASTIC, BROKEN, YELLOW | [ |
100nm [ [ [
0129 808- 75245 11083.000 m | 0. 82000 9088. 06| 0. 82000 9088. 06| 0. 79000 8755. 57
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | | |
0130 808-75297 53.000 m | 13. 50000 715. 50| 13. 50000 715. 50| 10. 00000 530. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0131 213-08058 130.000 n8 | 100. 00000 13000. 00| 130. 00000 16900. 00| 86. 00000 11180. 00
FLOMABLE BACKFI LL | [
0132 715-08305 42.000 My | 200. 00000 8400. 00| 82. 00000 3444. 00| 94. 00000 3948. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
SECTI ON TOTALS | $ 4,514, 677. 74| $ 4,546, 130. 19| $ 4,838,137. 74
------------------------------------------ o m m et o e e e ettt e o e e o e e e e et e e e e e e meemeeoeooo--

CONTRACT TOTALS | $ 4,514, 677. 74| $ 4,546, 130. 19| $ 4,838, 137.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 215 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 48, 039. 00 ROUTE : 56
CALL ORDER : 215 CONTRACT ID : R -28192-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 09/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOW BI D
1 35 1568035 HOLMAN EXCAVATI NG $ 20,390.00 100. 0000%
2 351549010 MCALI STER EXCAVATI NG CO $ 29,525.00 144.8014%
3 35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 36,000.00 176.5571%
4  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 36,970.00 181.3144%
5 35 1874009 HAUER EXCAVATI NG $ 37,700.00 184.8946%
(1 ) 35 1568035 [( 2 ) 35 1549010 [( 3 ) 35-2103617
| HOLMAN EXCAVATI NG | MCALI STER EXCAVATI NG QO | BRYAN' S HAULI NG & EXCAVATI NG
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANDUNT
------------------------------------------ g o S
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| | |
0001 202-03000 LUMP |  11910. 00000 11910.00|  18000. 00000 18000. 00|  27500. 00000 27500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 | I I
0002 202-03000 LUWP | 6350. 00000 6350. 00| 9000. 00000 9000. 00| 6600. 00000 6600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 7 | | |
0003 205-06937 200.000 LFT | 2.00000 400. 00| 4. 50000 900. 00| 2.00000 400. 00
TEMPORARY SI LT FENCE | | |
0004 621-06559 500.000 SYS | 3. 46000 1730. 00| 3. 25000 1625. 00| 3. 00000 1500. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 20, 390. 00 $ 29, 525. 00| $ 36, 000. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 20, 390. 00| $ 29, 525. 00| $ 36, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 215 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 48, 039. 00 ROUTE : 56
CALL ORDER : 215 CONTRACT ID : R -28192-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2070195 [( 5 ) 35-1874009 I ( )
| ALPHA EXCAVATI NG & LANDSCAPI | HAUER EXCAVATI NG |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE

I I I
0001 202-03000 LUWP | 24750. 00000 24750. 00| 25000. 00000 25000. 00|

MULCHED SEEDI NG R | |
SECTI ON TOTALS $ 36, 970. 00| $ 37, 700. 00| $

------------------------------------------ o o S
CONTRACT TOTALS | $ 36, 970. 00| $ 37, 700. 00| $

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I
0002 202-03000 LUWP | 11200. 00000 11200.00]  12000. 00000 12000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 7 I I I
0003 205-06937 200.000 LFT | 0. 10000 20. 00| 1. 00000 200. 00|
TEMPORARY SI LT FENCE [ | [
0004 621-06559 500.000 SYS | 2.00000 1000. 00| 1. 00000 500. 00|
|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 221 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 506, 253. 42 ROUTE : US 41
CALL ORDER : 221 CONTRACT ID : R -28263-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 12/09/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 90-0177865 H'S CONSTRUCTCRS LLC $ 402, 430.00 100. 0000%
2 351106884 ELLAS CONSTRUCTI ON COMPANY, | NC. $ 407, 615.00 101.2884%
[( 1 ) 90-0177865 [( 2 ) 35 1106884 I ( )
| H'S CONSTRUCTORS LLC | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e e e et et e e e e e e e e e e e e e e e e e e e memeeoeaooo-
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-02240 2500.000 SYS | 8. 46000 21150. 00| 6. 00000 15000. 00|
PAVEMENT REMOVAL | | |
0002 202-03000 LUMP | 40000. 00000 40000. 00]  70000. 00000 70000. 00|
HOUSES AND BUI LDI NGS, REMOVE | | |
0003 202-04357 1.000 EACH | 5500. 00000 5500. 00| 1200. 00000 1200. 00|
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPCSE, 3000 THROUGH 6000 GALLONS | | |
CAPACI TY | | [
0004 202-05544 250.000 GAL | 2.00000 500. 00| 1. 95000 487. 50|
REGULATED MATERI ALS, DI SPOSE, C, SLUDG | | |
0005 202-05544 250.000 GAL | 2.00000 500. 00| 1. 95000 487. 50|
REGULATED MATERI ALS, DI SPOSE, C , | | |
SLUDGE FROM TANKS | | |
0006 202-05546 4000. 000 TON | 18. 00000 72000. 00| 20. 45000 81800. 00|
REGULATED MATERI ALS, DI SPOSE, C | | |
0007 202- 05549 250.000 GAL | 2.00000 500. 00| 3. 00000 750. 00|
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0008 202- 05549 250.000 GAL | 2.00000 500. 00| 3. 00000 750. 00|
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
FROM TANKS | | [
0009 202-05551 4000.000 TON | 5. 00000 20000. 00| 7.00000 28000. 00|
REGULATED MATERI ALS, REMOVE, C | | |
0010 202- 05554 250.000 GAL | 2. 00000 500. 00| 1. 00000 250. 00|
REGULATED MATERI ALS, TRANSPCRT, C , | | |
SLUDGE | | [
0011 202-05554 250.000 GAL | 2.00000 500. 00| 1. 00000 250. 00|
REGULATED MATERI ALS, TRANSPCRT, C , | | |
I I I

SLUDGE FROM TANKS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 506, 253. 42 ROUTE : US 41
CALL ORDER : 221 CONTRACT ID : R -28263-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
[( 1 ) 90-0177865 [( 2 ) 35-1106884 I ( )
| H'S CONSTRUCTCRS LLC | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 202- 05556 4000. 000 TON | 19. 00000 76000. 00| 15. 00000 60000. 00|
REGULATED MATERI ALS, TRANSPORT, C | | |
0013 202-05571 20.000 EACH | 50. 00000 1000. 00| 55. 00000 1100. 00|
TESTI NG FOR WASTES (WATER), BENZENE | | |
0014 202-05571 35.000 EACH | 100. 00000 3500. 00| 56. 00000 1960. 00|
TESTI NG FOR WASTES , TPH [ [
0015 202- 05825 1.000 EACH | 5500. 00000 5500. 00 2400. 00000 2400. 00|

UNDERGROUND STORAGE TANK, REMOVE AND |
DI SPCSE, OVER 6000 THROUGH 10000 [
GALLONS CAPACI TY

[

I

I
| | |
0019 203-02000 11000. 000 CYS | 3. 00000 33000. 00| 7. 00000 77000. 00|
EXCAVATI ON, COWMON | | |
0020 205-06937 200.000 LFT | 4.00000 800. 00| 3. 60000 720. 00|
TEMPORARY SI LT FENCE | | |
0021 202-05544 4000. 000 GAL | 0. 25000 1000. 00| 0. 34000 1360. 00|
REGULATED MATERI ALS, Di SPOSE, C , [ | |
GROUNDWATER,  SURFACE PETROLEUM | | |
0022 202-05549 4000.000 GAL | 0. 15000 600. 00| 0. 34000 1360. 00|
REGULATED MATERIALS, REMOVE, C , | | |
GROUNDWATER,  SURFACE PETROLEUM | | |
0023 202- 05554 4000.000 GAL | 0. 50000 2000. 00| 0. 34000 1360. 00|
REGULATED MATERI ALS, TRANSPCRT, C , | | |
GROUNDWATER, SURFACE PETROLEUM | [ |
0024 211-02050 4200.000 CYS | 27. 00000 113400. 00| 13. 50000 56700. 00|
B BORROW | | |
0025 621-06560 1400. 000 SYS | 1. 95000 2730. 00| 1. 70000 2380. 00|
MULCHED SEEDI NG, U | | |
0026 105-06904 2.000 EACH | 125. 00000 250. 00| 400. 00000 800. 00|
PHONE( SUPERVI SCR) | | |
0027 105-06906 5.000 MOS | 200. 00000 1000. 00| 300. 00000 1500. 00|
CELLULAR SERVI CE( SUPERVI SCR) | | |

SECTI ON TOTALS [ $ 402, 430. 00| $ 407, 615. 00| $
------------------------------------------ o m m et o e e e ettt e e o e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 402, 430. 00 $ 407, 615. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 231 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 40, 713. 50 ROUTE : 231
CALL ORDER : 231 CONTRACT ID : R -28267-A COUNTI ES : SPENCER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 35-0958970 LUTGRI NG BROTHERS, | NC. $ 14,100.00 100. 0000%
2 35-1801998 R INC $ 23,255.00 164.9291%
3 351817574 YARDBERRY LANDSCAPE $ 25,700. 00 182.2695%
4  35-1874009 HAUER EXCAVATI NG $ 27,825.00 197.3404%
5  35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 46, 440.00 329.3617%
[( 1 ) 35 0958970 (2 ) 35 1801998 [( 3 ) 35-1817574
| LUTGRI NG BROTHERS, | NC. [CLR INC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVAL
| | I
0001 202-03000 LUWP |  12100. 00000 12100.00]  22100. 00000 22100.00]  25000. 00000 25000. 00
HOUSES AND BUI LDINGS, REMOVE , PARCEL | | |
NO 3100- 1 | | |
0002 205-06937 200.000 LFT | 2.50000 500. 00| 1. 20000 240. 00| 2.00000 400. 00
TEMPORARY SI LT FENCE | | |
0003 621-06559 150.000 SYS | 10. 00000 1500. 00| 6. 10000 915. 00| 2.00000 300. 00
MULCHED SEEDING R | | |
SECTI ON TOTALS | $ 14, 100. 00 $ 23, 255. 00| $ 25, 700. 00
------------------------------------------ o m m et o e e e ettt e e o e e e e e e e e e e e e memeeeaoo--
CONTRACT TOTALS | $ 14, 100. 00| $ 23, 255. 00| $ 25, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 231 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 713.50 ROUTE : 231
CALL ORDER : 231 CONTRACT ID : R -28267-A COUNTI ES : SPENCER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1874009 [( 5 ) 35-2103617 I ( )
| HAUER EXCAVATI NG | BRYAN' S HAULI NG & EXCAVATI NG |
LINE NO/ | TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVAL
I I I
0001 202-03000 LUMP |  27400. 00000 27400.00|  45440. 00000 45440. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3100- 1 | | |
0002 205-06937 200.000 LFT | 1. 00000 200. 00| 2. 00000 400. 00|
TEMPORARY SI LT FENCE | | I
0003 621-06559 150. 000 SYS | 1. 50000 225. 00| 4. 00000 600. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS [ $ 27, 825. 00| $ 46, 440. 00| $
------------------------------------------ o m m e m e e e e e e e et et o e e e o e e e e e et e e e e e e e e eemeeoeaoo-

CONTRACT TOTALS | $ 27, 825. 00| $ 46, 440. 00| $




| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 241 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 31, 400. 00 ROUTE : SR 28
CALL CRDER : 241 CONTRACT ID : R -28268-A COUNTI ES : MADI SON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOWBI D
1 35-1874009 HAUER EXCAVATI NG $ 16, 690. 00 100. 0000%
2 352070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 19,920.00 119.3529%
3 35-1817574 YARDBERRY LANDSCAPE $ 21,560.00 129.1791%
4  35-1738390 HOOSI ER PRI DE EXCAVATI NG | NC. $ 30, 760.00 184. 3020%
[( 1 ) 35 1874009 [( 2 ) 35-2070195 3 ) 35-1817574
| HAUER EXCAVATI NG | ALPHA EXCAVATI NG & LANDSCAP| | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e et e e e e e e emeeeoeaoo--
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUWP | 7675. 00000 7675.00]  10000. 00000 10000. 00| 9500. 00000 9500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 | | |
0002 202-03000 LUWP | 7675. 00000 7675. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0003 202-03135 60.000 SFT | 10. 00000 600. 00| 25. 00000 1500. 00| 51. 00000 3060. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | | [
REMOVE | | |
0004 205- 06937 200.000 LFT | 1. 00000 200. 00| 0. 10000 20. 00| 3. 00000 600. 00
TEMPORARY SI LT FENCE | | |
0005 621- 06560 200.000 SYS | 2. 70000 540. 00| 2. 00000 400. 00| 2. 00000 400. 00
MULCHED SEEDI NG U | | |
SECTI ON TOTALS | $ 16, 690. 00 $ 19, 920. 00| $ 21, 560. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 16, 690. 00| $ 19, 920. 00| $ 21, 560. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 31, 400. 00

DATE : 07/28/05
PACE : 241 -2

RQUTE : SR 28

CALL ORDER : 241 CONTRACT ID : R -28268-A COUNTI ES : MADI SON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| 4 ) 35 1738390 I ( ) I ( )
| HOOSI ER PRI DE EXCAVATI NG | NC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUMP |  13500. 00000 13500. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I
0002 202-03000 LUMP |  14750. 00000 14750. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0003 202-03135 60.000 SFT | 30. 00000 1800. 00| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [ |
REMOVE [ | |
0004 205-06937 200.000 LFT | 1. 80000 360. 00| |
TEMPORARY SI LT FENCE | | |
0005 621-06560 200.000 SYS | 1. 75000 350. 00| |
MULCHED SEEDI NG, U [ | [
SECTI ON TOTALS | $ 30, 760. 00| $ | $
------------------------------------------ o m m et o e e e et et et e o e e o e e e e e et e e e e e e memeeeaoo--
CONTRACT TOTALS | $ 30, 760. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 251 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 427.00 ROUTE : 50
CALL ORDER : 251 CONTRACT 1D : R -28269-A COUNTI ES : DAVI ESS
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 11/15/05 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWBI D
1 352103617 BRYAN S HAULI NG & EXCAVATI NG REJECTED $ 16,198.00  97.2269%
2 351874009 HAUER EXCAVATI NG AWARD $ 16, 660. 00 100. 0000%
3 351801998 CLR INC $ 21,121.00 126.7767%
[( 1 ) 35 2103617 2 ) 35-1874009 [( 3 ) 35-1801998
| BRYAN' S HAULI NG & EXCAVATI NG | HAUER EXCAVATI NG | CLR I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I
0001 202- 03000 LUWP | 8250. 00000 8250. 00| 8200. 00000 8200.00]  11320. 00000 11320. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0002 202- 03000 LUMP | 6948. 00000 6948. 00| 7610. 00000 7610. 00| 8800. 00000 8800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I
0003 205- 06937 400.000 LFT | 1. 00000 400. 00| 1. 00000 400. 00| 1. 19000 476. 00
TEMPORARY SI LT FENCE | | |
0004 621- 06559 300.000 SYS | 2. 00000 600. 00| 1. 50000 450. 00| 1. 75000 525. 00
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 16, 198. 00 $ 16, 660. 00| $ 21, 121. 00
------------------------------------------ T
CONTRACT TOTALS | $ 16, 198. 00| $ 16, 660. 00| $ 21, 121. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 713.50
CALL CRDER : 261 CONTRACT ID :
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT :

CONTRACT TI ME :
CONTRACT DESCRI PTI ON :

SET- ASI DE :
VENDOR RANKI NG :

1 35-2103617 BRYAN' S HAULI NG & EXCAVATI NG
2  35-1801998 CLR, INC.
3 35-1817574 YARDBERRY LANDSCAPE

R -28270-A
VI NCENNES DI STRI CT
10 WORK DAYS

DATE : 07/28/05
PACE : 261 -1

3, 550. 00
12,712.00
12, 900. 00

100. 0000%
358. 0845%
363. 3803%

REJECTED, TO BE READVERTI SED.




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 271 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 49, 290. 00 ROUTE : SR 14
CALL CRDER : 271 CONTRACT ID : R -28271-A COUNTI ES : FULTON
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-1874009 HAUER EXCAVATI NG $ 24,850.00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 29,000.00 116.7002%
3 35-1325036 DEI CHVAN EXCAVATI NG CO $ 29,975.00 120.6237%
(1 ) 35 1874009 [( 2 ) 35 1817574 (3 ) 35-1325036

| HAUER EXCAVATI NG
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE

| YARDBERRY LANDSCAPE

| DEI CHVAN EXCAVATI NG CO

UNIT PRICE

------------------------------------------ g S

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE

| | I
0001 202-03000 LUMP |  24450. 00000 24450.00|  28000. 00000 28000. 00|
HOUSES AND BUI LDI NGS, REMOVE , 2 | | |
STORAGE UNI TS | | |
0002 205- 06937 200.000 LFT | 1. 00000 200. 00| 3. 00000 600. 00|
TEMPORARY SI LT FENCE | | |
0003 621-06559 200.000 SYS | 1. 00000 200. 00| 2.00000 400. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 24, 850. 00 $ 29, 000. 00|

------------------------------------------ e
CONTRACT TOTALS | $ 24, 850. 00| $ 29, 000. 00|

UNIT PRI CE

28813. 00000

2. 88000
2.93000

28813. 00

576. 00
586. 00

29, 975. 00

29, 975. 00




| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PACE : 285 -1

ENG NEER S ESTIMATE: $ 493, 995. 16 ROUTE : 30
CALL ORDER : 285 CONTRACT ID : R -28273-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 10/14/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $ 336, 456. 50 100. 0000%
2 351526557 M DVEST MOLE, |NC. $ 425,390.00 126.4324%
| 1 ) 35 1139301 [( 2 ) 35 1526557 I ( )
|E & B PAVING | NC. | M DWEST MOLE, |
LINE NO/ |TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTION 0001  PI PE LI NI NG
| | I
0001 105- 06845 LUWP | 7500. 00000 7500. 00| 1250. 00000 1250. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ [
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  17000. 00000 17000. 00| 6500. 00000 6500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201-52370 LUWP | 7900. 00000 7900. 00| 1500. 00000 1500. 00|
CLEARI NG RI GHT OF WAY | | |
0006 213-52830 22.000 CYS | 220. 00000 4840. 00| 200. 00000 4400. 00|
FLOMBLE MORTAR | | |
0007 213-52831 36.000 EACH | 110. 00000 3960. 00| 100. 00000 3600. 00|
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0008 301-07448 46.000 TON | 40. 00000 1840. 00| 55. 00000 2530. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | [
0009 304-07491 24.000 TON | 490. 00000 11760. 00| 258. 00000 6192. 00|
HVA PATCH NG TYPE C [ [ |
0010 621- 06559 550.000 SYS | 1. 75000 962. 50| 5. 00000 2750. 00|
MULCHED SEEDI NG R | |
0012 725-06877 166.000 LFT | 570. 00000 94620. 00| 1071. 00000 177786. 00|
PI PE LINER, THERVOPLASTIC, 78 IN | |
0013 801- 06640 16.000 EACH | 50. 00000 800. 00| 55. 00000 880. 00|
CONSTRUCTI ON SI Q&N, A [ |
0014 801-06710 36. 000 28. 00000 1008. 00| 13. 00000 468. 00|
|

FLASHI NG ARROW SI GN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 285 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 493, 995. 16 ROUTE : 30
CALL ORDER : 285 CONTRACT ID : R -28273-A COUNTI ES : MARSHALL
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1526557 I ( )
|E & B PAVING |INC. | M DWEST MOLE, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0015 801-06775 LUMP |  11080. 00000 11080. 00| 6500. 00000 6500. 00|
MAI NTAI NI NG TRAFFI C | [ |
0016 801-07119 48.000 LFT | 8. 00000 384. 00| 9. 00000 432. 00|
BARRI CADE, I11-B | | |
0017 725-08439 180.000 LFT | 960. 00000 172800. 00| 1170. 00000 210600. 00|
Pl PE LI NER, THERMOPLASTIC, 108 IN | | |
SECTI ON TOTALS | $ 336, 456. 50) $ 425, 390. 00| $
------------------------------------------ o m o e e e e e e e e e e e e e m e e e e e e e e e e meeeeoo o

CONTRACT TOTALS | $ 336, 456. 50| $ 425, 390. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PACE : 291 -1

ENG NEER S ESTIMATE: $ 20, 759. 00 ROUTE : 23
CALL ORDER : 291 CONTRACT ID : R -28293-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352103617 BRYAN' S HAULI NG & EXCAVATI NG REJECTED $ 12,250.00  73.7952%
2 351817574 YARDBERRY LANDSCAPE AWARD $ 16, 600. 00 100. 0000%
3 351690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 17, 255.00 103. 9458%
(1 ) 35 2103617 [( 2 ) 35 1817574 [( 3 ) 35-1690004
| BRYAN' S HAULI NG & EXCAVATI NG | YARDBERRY LANDSCAPE | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g o S
SECTI ON 0001  HUOSES AND BUI LDI NGS, REMOVE
| | I
0001 202-03000 LUMP |  11200. 00000 11200.00|  15000. 00000 15000. 00|  15925. 00000 15925. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3784- 26 | | [
0002 205-06937 200.000 LFT | 1. 50000 300. 00| 3. 00000 600. 00| 2. 55000 510. 00
TEMPORARY SI LT FENCE | | |
0003 621- 06560 500.000 SYS | 1. 50000 750. 00| 2. 00000 1000. 00| 1. 64000 820. 00
MULCHED SEEDI NG, U | | |
SECTI ON TOTALS | $ 12, 250. 00 $ 16, 600. 00| $ 17, 255. 00
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e o e memeeoeaooo-
CONTRACT TOTALS | $ 12, 250. 00| $ 16, 600. 00| $ 17, 255. 00




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 311
LETTI NG DATE : 07/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-28076-C
CRAWFORDSVI LLE DI STRI CT
65 WORK DAYS

ROUTE
COUNTI ES :

PROJECT( S)

70
VI QO

DATE : 07/28/05
PACE : 311 -1

1 35-2126716 WABASH VALLEY ASPHALT CO LLC.

1,831, 419.50 100. 0000%




